

**ROCKY MOUNTAIN SCHOOL LOOP BRIDGE PROJECT
ADAIR COUNTY, OKLAHOMA
BID ID #149303**

**RESPONSES TO QUESTIONS
DATE 09/09/2021**

“Responses to all questions and any bid document updates and/or addendums will be posted on or before 5:00 pm, September 3, 2021 under Cherokee Nation procurements on the Cherokee Nation bid website at www.cherokeebids.org. Failure of the Bidder to receive responses to questions shall not relieve the Bidder from any obligation under a bid as submitted.”

Questions and Responses

1. To my understanding, as long as we have everything cleared on site by March 31st on this project for environmental reasons, we can have a completion date of the whole project after March 31st?

Response: Yes you are correct. Your completion date can be after March 31st, 2022. The March 31st deadline is for clearing of trees only.

2. Per my review of the plans some more, Pilot Holes were left off the plan pay items. Sheet 18 shows and says that all cost should be included in the Pilot Holes pay item. If this is not changed before bid, I guess that we will assume that it will be a change order after the job is awarded?

Response: Addendum will be posted soon adding (PL) Pilot Holes. It will affect sheets 5 and 18 of the plans and Sheet 30 of 980 of the Schedule of Items (Bid Form) of the Bid Packet. Make sure you add these revised sheets to your plans and Bid Packet. Failure to add these sheets will affect your bid and could disqualify you from bidding on this project.