August 30, 2022

BID PACKAGE 01 – NORTH PARKING AND ACCESS CM CLARIFICATION #04

PROJECT: New Cherokee Nation Hospital

Sales Tax:

Owner Direct Paid Invoices (ODPI) will <u>NOT</u> be utilized on this project. Sales Tax must be <u>INCLUDED</u> in all bids. This CM Clarification removes all ODPI language and documents from the Bid Manual and Bid Forms.

Foreman Manhattan Team has added and/or revised the following CM Manual documents for review and inclusion by all contractors within their Scope Package Proposal:

1. <u>Construction Managers Bid Manual:</u>

- a. 00 01 10 TABLE OF CONTENTS
 Re-Issued for clarity
- b. 00 21 13 Instructions to Bidders is revised and reissued.
 Section 8 Sales Tax is revised to INCLUDE Sales Tax.
- c. 00 35 57 TERO Core Crew List (Sample)
 - Form is REVISED with updated / more legible form
- d. 00 35 58 TERO Project Labor Fees (Sample)
 Form is REMOVED from CM Manual (Not Applicable)
- **e.** All Bid Package 01 Bid Forms are revised and re-issued.
 - Sales Tax Language is revised on Bid Forms
 - Current Bid Forms must be submitted on Bid Day
 - Cast in Place Concrete related to storm clarified to be in Site Concrete Package, and not in Earthwork Package.
- f. 00 60 09 EXHIBIT G Tax Exempt ODPI
 - Form is REMOVED from CM Manual (Not Applicable)

2. Bid Date:

a. Bid Date **REMAINS**:

Thursday, September 1 at 2pm Central

(See CM Manual Instructions to Bidders for more info)

- END OF CM CLARIFICATION -

NEW CHEROKEE NATION HOSPITAL

BID PACKAGE 01 North Parking & Access TABLE OF CONTENTS

INTRODUCTORY INFORMATION

00 01 10 TABLE OF CONTENTS (REVISED CM CLARIFICATION #4)

ADVERTISEMENT AND INVITATIONS

00 11 00 BID SOLICITATION

BIDDING REQUIRMENTS

- 00 21 13 INSTRUCTIONS TO BIDDERS (REVISED CM CLARIFICATION #4)
- 00 21 20 SITE LOGISTICS PLAN (REVISED CM CLARIFICATION #2)

BID DOCUMENTS REPRESENTATIONS AND CERTIFICATIONS

- 00 35 19 NON-COLLUSION AFFIDAVIT
- 00 35 21 BUSINESS RELATIONSHIP AFFIDAVIT
- 00 35 50 TERO LEGISLATIVE ACT 01-14
- 00 35 56 TERO PROJECT LABOR AGREEMENT (Sample)
- 00 35 57 TERO CORE CREW LIST (Sample) (REVISED CM CLARIFICATION #4)
- 00 35 58 TERO PROJECT LABOR FEES (Sample) (REMOVED CM CLARIFICATION #4)
- 00 35 59 TERO Sign In Log (Sample)
- 00 35 80 CN REQUIREMENTS FOR CONTRACTORS
- 00 35 90 STATEMENT ON PROVIDING INDIAN PREFERENCE IN THE AWARD OF SUBCONTRACTS
- 00 38 10 U.S. DEPT OF LABOR PAYROLL FORM (ADDED CM CLARIFICATION #3)

PRE-QUALIFICATION REQUIREMENTS (Submitted Through Trade Tapp Prior to Bid)

- 00 45 13A PREQUALIFICATION INSTRUCTIONS
- 00 45 13B FORM 2 PREQUALIFICATION FORM
- 00 45 13C FORM 4 SAMPLE SURETY COMMITMENT LETTER
- 00 45 13E W-9 FORM
- 00 45 13F INSURANCE REQUIREMENTS

BID PACKAGE LIST

00 50 00 BID PACKAGES (ALL REVISED CM CLARIFICATION #4)

- 02.01 Selective Site Demo
- 26.01 Site Electrical
- 31.01 Earthwork
- 32.01 Asphalt Paving
- 32.02 Site Concrete
- 32.03 Temp Fencing (N. Parking)
- 33.01 Site Utilities

SAMPLE SUBCONTRACT FORMS

- 00 60 01 SUBCONTRACT AGREEMENT
- 00 60 02A MANHATTAN GENERAL PROVISIONS
- 00 60 02B OKLAHOMA RIDER
- 00 60 03 EXHIBIT A Scope of Work
- 00 60 04 EXHIBIT B Subcontractor Performance and Payment Bonds
- 00 60 05 EXHIBIT C Insurance
- 00 60 06 EXHIBIT D Documents Listing
- 00 60 07 EXHIBIT E Special Conditions
- 00 60 08 EXHIBIT F Schedule
- 00 60 09 EXHIBIT G Tax Exempt ODPI (REMOVED CM CLARIFICATION #4)
- 00 60 10 EXHIBIT H Manhattan Additional Safety Requirements
- 00 60 11 EXHIBIT I Specific Inclusions

CONTRACT MANAGER CONTRACT REQUIREMENTS

- 00 70 19 PROJECT SPECIFIC SAFETY PROGRAM
- 00 70 20 OPERATION ZERO STATEMENT
- 00 70 30 CM PAYMENT PROCEDURES
- 00 70 50 CM SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

Instructions to Bidders

1. Receipt and Opening of Proposals:

Cherokee Nation ("Owner") on behalf of Foreman Manhattan Construction Team (herein called "Construction Manager", "CM", "Foreman Manhattan Team", "FMC", or "Foreman Manhattan") acting as Construction Manager is accepting SEALED bids on Thursday, September 1, 2022 at 2:00PM Central.

All proposals should be sent by express delivery, regular mail, or hand delivery to Cherokee Nation Financial Resources Building at the following address:

IF BY EXPRESS DELIVER OR REGULAR MAIL

Cherokee Nation Purchasing Department Attn: Shelly McClain PO Box 948 Tahlequah, OK 74465

IF BY HAND DELIVERY

Cherokee Nation Purchasing Department FINANCIAL RESOURCES BUILDING Attn: Shelly McClain 17675 Muskogee Ave. Tahlequah, OK 74464

NOTE: THE FINANCIAL RESOURCES BUILDING IS LOCATED BEHIND (SOUTH OF) THE MAIN CHEROKEE NATION COMPLEX, ALONG COTTON WOOD STREET (SEE MAP @ END OF THIS DOCUMENT)

Proposals shall be designated as:

"NEW CHEROKEE NATION HOSPITAL – BID ID #150183 - Scope Package #_____

(Example: Scope Package #03.01 Building Concrete)

And properly marked with project name, name of bidder and bid package number. Any Proposal may be withdrawn prior to the scheduled time for the opening of bids or authorized postponement thereof.

Email delivery of Proposals shall <u>NOT</u> be accepted.

2. Proposal Due Date:

Due Date: Thursday, September 1, 2022

Time: 2:00 P.M. Central

3. <u>Content to be included at Foreman Manhattan Construction Team request:</u>

Each bid proposal must be submitted on the prescribed form. All blank spaces for bid prices must be filled in, ink or typewritten. Bidder shall submit proposals using the prescribed forms included herein.

- a. Completed Foreman Manhattan Proposal Bid Form / Scope Package Document
- b. Completed Non-Collusion Affidavit
- c. Completed Business Relationship Affidavit
- d. Bidder's Proposal / Scope Letter (Optional)
- e. Bonding Company Letter Indicating Single Project and Aggregate P&P Bond Capacity
- f. TERO bidders must supply a copy of TERO Certificate, front and back (TERO Bidders Only)

4. Bid Bond:

NOT REQUIRED

5. Performance and Payment Bond Requirements: (Subcontractor contracts Only)

Costs for performance and payment bonds **shall be included in your base bid and any applicable alternates or unit prices**. In addition, all base bids, combination base Bid and including all alternates of \$100,000 or above will require Performance and Payment Bond equal to one hundred percent (100%) of the contract amount. Reference Section 00 60 04 – Exhibit B of the C.M. Bid Manual. <u>All</u> exterior envelope Bid Packages (Trades) will be required to bond regardless of bid amount.

6. Tribal Employment Rights Office.

SUBCONTRACTOR IS TO COMPLY WITH ALL CHEROKEE NATION, TRIBAL EMPLOYMENT RIGHTS OFFICE (TERO), NATIONAL INDIAN GAMING ASSOCIATION (NIGA), AND ALL BUREAU OF INDIAN AFFAIR'S (BIA) RULES, REGULATIONS, AND LICENSING APPLICABLE TO THIS PROJECT.

11.1.1 - TERO document "An Act" Legislative Act 01-14 dated February 10, 2014. This Document is ACT AMENDING LA 30-12, "CHEROKEE NATION EMPLOYMENT RIGHTS ACT"

11.1.2 - Subcontractors are to **EXCLUDE** the cost for Section; Title 40, § 1011; T. To assess an Employee Rights Fee of one-half (1/2) of one percent (1%) on all covered contracts. **This fee is being waived for this project**.

11.1.3 - The Work Permits paragraph of the Tribal Emplyment Rights Office (TERO) Project Labor Agreement - Master Agreement LA 01-14 states: No person who is not a member of a federally recognizzed tribe shall be employed by a covered employer until he or she has optained a work permit from the TERO at a cost of twenty-five dollars (\$25) per day, per permit. Subcontractors are to **EXCLUDE** in their proposed price for the work, all costs associated with the twenty-five (\$25) per day work permit for every non-Indian idividual employed on this project. **This fee is being waived for this project.**

7. Pre-Qualification of Bidder:

NOT REQUIRED



8. Sales Tax

All bids provided must furnish all labor, quality control, materials, supplies, delivery, installation and supervision to complete the entire project. The Cherokee Nation will <u>not</u> be utilizing Owner Direct Paid Invoices (ODPI) for this project, so the bidder must plan to make all purchases – those bidder purchases must <u>INCLUDE</u> all applicable Sales Tax.

Applications for payment shall be broken down as required by the Owner or Construction Manager.

Ath-bids must be submitted exclusive of Federal Excise Tax and Oklahoma State Sales Tax. The Cherokee Nation is exempt from Oklahoma State Sales Tax and Federal Excise Tax under authority of § Okla. Stat. Supp. 1994 Section 1356. Bidder is to include and pay all other applicable sales tax and use taxes as required. Applications for payment shall be broken down as required by the Owner or Construction Manager.

Specific Project Requirements for the process, approval, and payment of Owner-Direct Payment Items (ODPI) are identified in section 00 60 09:

EXHIBIT "G"

Tax Exempt / Owner Direct Paid Invoice (ODPI) Payment Process

Applications for payment shall be broken down as required by the Owner or Construction Manager.

9. Davis-Bacon Wage Scale

LAWS AND REGULATIONS:

The responding firm's attention is directed to the fact all applicable State Laws, municipal ordinances, and the rules and regulations of all authorities having jurisdiction over construction of this project shall apply to the contract throughout, and they will be deemed to be included in any future contract the same as though written out in full.

Wage Rates: The Cherokee Nation requests the wages for any future contract/project follow the Davis Bacon Wage Scale. Awarded parties will be required to maintain wage rates paid to employees for any future awarded project and have reports available upon request. And, 40 U.S.C.A. §3702 & §3704 per Department of Labor regulations regarding work hours and conditions. Cherokee Nation TERO law and fees are is applicable to any future agreement

10. Schedule

Time is of the essence of the Contract. Bidders are to review the work of their particular Bid Package and all other Bid Packages in relation to the Project Schedule. The Subcontractor is committing to the Master Schedule of the project by submitting a Bid.

Subcontractor should include all remobilization charges required per the Project schedule.

11. Examination of bid documents:

Bid Documents can be obtained electronically from Foreman Manhattan's Building Connected website, and the Cherokee Nation Commerce website:

http://www.cherokeebids.org

12. Examination of Site

Contractor shall examine site, make notes of existing conditions, comparing such with the plans and specifications, and be fully satisfied as to conditions of such before submitting his proposal. No allowance shall be subsequently made to the Contractor by reason of any error on his part.

13. All Questions and Interpretations of the Bid documents:

Project Contact:

<u>Michael Flaherty</u>

(918) 237-6995 mflaherty@manhattanconstruction.com

14. Acceptance and/or Rejection of Bid Proposals:

Foreman Manhattan will privately open bids with the Client. The Owner and/or the Construction Manager expressly reserve the right to waive all formalities or minor irregularities and to reject any or all bids. Combination of bid packages, incomplete bid packages and/or qualified bids may be subject to rejection.

No bid shall be withdrawn for sixty (60) calendar days after bidding.

15. Bid Alternates:

Bid Alternate price shall be held for (90) calendar days after bidding.

16. Bid Opening:

Bids will be opened in private by Owner and Foreman Manhattan Construction Team.

The bidder must plan for a post bid meeting/interview to review bidder's proposal and scope of work associated with the project. This post bid de-scope meeting/interview will be scheduled at the close of business day a minimum of 48-hours after the initial Bid Day.

A second additional 48-hour period shall be extended in order to follow TERO requirements and procedures.

It is the intention of Cherokee Nation to award this project within 30 days of the proposal date.

Any proposal received more than ninety-six (96) hours, excluding Saturdays, Sundays and holidays, before the time set for the opening of proposals, or any proposal so received after the time set for opening of proposals, shall not be considered and shall be returned unopened to the proposing firm submitting same.

Cherokee Nation Businesses and Foreman Manhattan Construction Team will privately review bids. The Owner and/or the Construction Manager expressly reserve the right to waive all formalities or minor irregularities and to reject any or all bids. Combination of bid packages, incomplete bid packages and/or qualified bids may be subject to rejection.

SEALED BID DROP OFF LOCATION MAP:



End of Instructions to Bidders



CORE CREW/Project Workers list For Cherokee Nation Construction Projects TERO



Contractor:		Sub Contractor:	
TERO: yes	no	TERO: yes	no
Proiect Name:		Location:	

	Phone #	email :		
Core Crew	Name	Position	ID #	Native American(y/n)
As defined in		Owner	TERO Use Only	
Legislative Act 01-14, section 4, E		Project Manager		
		Supervisor		
Project Crew				

Contractor Signature_____

TERO Staff Signature_____

Estimated start date: _____

revised 11/2/16 DM

FOREMAN MANHATTAN Construction Team		BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183
Proposal Bid Form:	02.01	Site Demolition
8078 - New Cherokee Nation Hospital - BP01 N. Parking & Tahlequah, OK	Access	
SUBMITTED BY (Company Name Per W-9 Form):		
CONTACT NAME:		
ADDRESS:		
PHONE NUMBER:		
EMAIL:		
SIGNATURE:		
LINE ITEMS		
Description		Extended Cost
PROJECT BREAK-OUT		
1. BASE BID - Site Demolition (Including Sales Tax):		\$
BASE BID (TOTAL OF ABOVE ITEMS):		\$
ALTERNATES:		
BID PACKAGE ALTERNATE NO 1 - Masonry Block Gravity Retaining Wall. BASE BID: Remove the wall as usual demolition activity. ALT NO 1: Turn over blocks to Owner. Hand remove I pallets, wrap and protect. Store on site for Owner to remove.		\$
UNIT PRICES:		
(none)		\$ / SF

Proposal Bid Form:

FOREMAN | MANHATTAN

Construction Team

8078 - New Cherokee Nation Hospital - BP01 N. Parking & Access

Tahlequah, OK

MULTI-PACKAGE DISCOUNT:

If multiple bid packages are awarded to your company, apply the following discount. Discounts will be taken into account during the review and award process.

Bid Package Number: Description (Write Above)

02.01



APPLICABLE SPECIFICATION SECTIONS:	Mark "Yes	" or "No" To All:
- DIVISION 00 - FOREMAN MANHATTAN'S CONSTRUCTION MANAGER'S BID MANUAL (COMPLETE)	Yes	No
- DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS (AS APPLICABLE)	Yes	No
- DIVISION 01 - GENERAL REQUIREMENTS (AS APPLICABLE)	Yes	No
- DIVISION 02 - EXISTING CONDITIONS (COMPLETE)	Yes	No

SCOPE OF WORK:

Includes, but is not limited to, providing all the necessary labor, materials, tools, supplies, supervision, insurance, equipment, scaffolding, hoisting, fees, etc. necessary to provide the Selective Site Demolition for the Cherokee Nation New Hospital site, Tahlequah, Oklahoma in accordance with the Contract Documents. It is further understood and agreed that this Subcontract also includes the furnishing and installation of the below listed items regardless of whether or not they are in the listed specification section(s) or any other specification section(s) or shown on the plans. This scope listing is to be used as a guideline and should not be considered as an all-inclusive list of items required to provide a complete scope of work under this proposal.

Drawing and detail references are provided for reference only and are not to be considered as all- inclusive of Contract Documents for the particular items referenced. (Please note: The word "provide" when used herein shall mean furnish and install completely, including all costs for labor, materials, equipment, hoisting, layout, scaffolding, ladders, staging, tools, rigging and any other appurtenances necessary to complete the Work".) Subcontractor has familiarized himself with the documents and has included those items of work shown and noted on the documents and all other equipment, devices and components that are not shown or noted, but required to provide a complete, functional and working system that is in compliance with all Federal, State and Local codes.

1) Remove all structures and building elements identified on the contract documents to a point that is five foot perimeter of the building. Including, but not limited to, foundations, footings, utility and service lines to buildings, and mechanical equipment serving the buildings.

2) Remove all site elements identified in the contract documents. Including, but not limited to; asphalt paving, gravel paving, concrete.

3) Remove and legally disose all building components including required foundations, walls, ceilings, slabs-on-grades, structural steel framing, roofing, storefront, glass, and miscellaneous interior components, improvements, incidentals, etc. Yes as indicated on the contract documents.

4) Provide all dumpsters, trucks and containers to complete the scope of work.

Mark "Yes" or "No" To All:

Yes	No
Yes	No

Yes

No

Site Demolition



BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Proposal Bid Form:	02.01	Site Demoliti	ion
8078 - New Cherokee Nation Hospital - BP01 N. Parking Tahlequah, OK	& Access		
5) Removal of all items as identified on the specific demoition drawings including the "DI "DEMOLITION PLAN NOTES" that is scheduled on these drawings.	EMO KEYNOTES: GENERAL" and	Yes	No
6) Removal of all HVAC equipment, fans, boxes, plenums, pans, shaft and ductwork mat documents. (Mechanical trade contractor shall disconnect, cap and make safe prior to re		Yes	No
7) Removal of all Mechanical equipment and plumbing fixtures, piping, and drains as ide (Mechanical trade contractor shall disconnect, cap and make safe prior to removal.)	ntified on the contract document.	Yes	No
8) Final completion of the demolition work shall include the removal of all nails, screws, entire remaining building footprint with magnetic rollers.	pins, and fasteners by rolling the	Yes	No
9) Contractor shall be cognizant and recongnize that various utilities, mechanical, plumb and communication services will be required to be maintained operational during constr area, and contractor shall include all protection, barriers, partitions, etc.; provide all han debris and import of new materials as required so as to maintain operation of all existing until new construction is compete.	ruction of the project in this same d, loading and removal of waste	Yes	No
10) Protect, shore, brace, etc. all existing structures and improvements as necessary dur not to be removed.	ing demolition and other element	sYes	No
11) Protect all existing finishes, components, structures and other elements not to be re	moved.	Yes	No
12) No auction and/or marketing of demolished material and equipment will be perform time schedule for completion.	ned on-site or interfere with the	Yes	No
13) Provide all required permits and pay required fees for all Municipal and jurisdictions demolition, hazardous waste removal, and waste and debris disposal.	having authority including for	Yes	No
14) Subcontractor is required to comply with requirements to control Dust and Airborne or debris shall be allowed to accumulate.	e Contaminants. No waste materia	lsYes	No
15) Provide all required dewatering, pumping, bailing, squeeging, mopping, fans, etc. ne of water during performance of work. All discharge shall be in accordance with the EPA a jurisdictional and/or Owner requirements. Protect all existing and new finished surfaces mold and repair all damage resulting from standing or discharged water.	guidelines or other more stringent		No
16) Selective Demolition items scheduled to be salvaged, relocated, and/orrecycled shal location as designated by the Owner. The location could be as far as 20-miles away from		aYes	No
17) Remove and preserve all identified signs. Protect and store for reintall after pavement	nt construction and revegetation.	Yes	No
18) Remove all identified fences on the property and properly dispose of waste material		Yes	No
19) Sawcut and remove curb for driveway and sidwalk construction.		Yes	No
20) Remove masonry wall at the North end of the property.		Yes	No

Construction Team

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Proposal Bid Form:

02.01

Site Demolition

8078 - New Cherokee Nation Hospital - BP01 N. Parking & Access

Tahlequah, OK

SCOPE-SPECIFIC CLARIFICATIONS / EXCLUSIONS

1) Exclude disconnecting, capping or sealing, and removal of existing site-utilities

2) Exclude removal of Masonry Block Gravity Retaining wall adjacent to existing parking lot.

3) Exclude backfill of removed structure basement.

4) Exclude sawcut / removal / put back of electrical or utility trenching

5) Exclude removal of light poles and overhead power in demolition area.

GENERAL ACKNOWLEDGEMENTS

	Mark "Ye	es" or "No" To All:
 Sales Tax - This subcontract shall include all applicable sales taxunless the Owner Direct Paid Invoices (ODPI) process as- identified by the Cherokee Nation is properly utilized by this subcontractor. 	Yes	No
2. Include separate mobilizations / demobilizations as required by the Project Schedule and Phasing Plans.	Yes	No
3. Provide all mock-ups as indicated or required by the contract documents. Removal of the mock-up if required by the contract documents.	Yes	No
4. Provide all Warranties, Special Warranties, Inspections or Special Project Warranties as required by contract documents or manufacturer's written requirements.	Yes	No
5. Provide all shop drawings, product data, sample and other pertinent submittals for the work of this Subcontract. Provide engineering and printing costs for all shop drawings, coordination drawings, and product submittals for architect approval as required to properly coordinate the work included in this Subcontract with other trades. Include costs for revising and resubmitting shop/ coordination drawings as needed.	Yes	No
6. Subcontractor shall warehouse or store, separate and clearly identify all materials or equipment purchased as stored material Owner Direct Pay (ODPI) under this Subcontract in order for Manhattan and The Owner's representatives to inspect and verify offsite storage at any time during the execution of this Subcontract. All materials stored offsite must be located in an insured and bonded warehouse facility.	Yes	No
7. Provide all required pedestrian protection, traffic control and protection including flagman, barricades, signage, etc. as required for the work, and as may be required for protection for equipment access, deliveries and loading.	Yes	No
8. Subcontractor is required to comply with requirements to control Dust and Airborne Contaminants. No waste materials or debris shall be allowed to accumulate.	Yes	No
9. Keep surrounding streets, drives, and parking areas free of dirt caused or created by the work of this bid package.	Yes	No
10. Provide all cleanup and haul-off of excess debris resulting from work of this Subcontract. Large or heavy items are not to be placed in the dumpster without specific approval from the Construction Manager.	Yes	No
11. It is mutually understood and agreed that this subcontractor will coordinate all of the scheduled deliveries of these items being furnished by others with the Manhattan designated representative. This includes the on or off site storage, staging, inventory control, and shipping to the site. All damages or shortages are to be reported within 24 hours of delivery.	Yes	No
12. Subcontractor will assist Manhattan with providing material quantities and cost breakdowns as required for the Owner's and Manhattan's budget requirements. All breakouts specified in this subcontract will be used for accounting purposes and tracking only.	Yes	No
13. Subcontractor agrees to be bound by the Welcome Package issued by the Manhattan Field staff.	Yes	No
14. Authorized Subcontractor supervision must be onsite while work is being performed.	Yes	No

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Proposal Bid Form:	02.01	Site Demolition	l
8078 - New Cherokee Nation Hospital - BP01 N. Parking Tahlequah, OK	& Access		
15. The terms and conditions contained in the following documents shall be executed UN Provisions, Article 2.5, "Indemnification" as included within the contract documents are if fully written out;	-		No
Manhattan General Provisions 2012		Yes	No
Exhibit A - (Scope of Work)		Yes	No
Exhibit B - (Bond Forms)		Yes	No
Exhibit C - (Insurance Requirements / Sample)		Yes	No
Exhibit D - (Construction Documents)		Yes	No
Exhibit E - (Special Conditions)		Yes	No
Exhibit F - (Project Schedule)		Yes	No
Exhibit G - (Tax Exemption / ODPI) (VOID)		<u> </u>	<u>No</u>
Exhibit H - (Manhattan Additional Safety Requirements)		Yes	No
Exhibit I - (Specific Inclusions)		Yes	No
16. Contractor will hold pricing for 60 Calendar Days from the date of submission of this	proposal.	Yes	No
17. Each subcontractor will also be responsible for contributing personnel to a compositic completing this scope of work. These composite member are anticipated for a 40 hour we your contract provide laborer(s) in accordance with the following matrix for the composition 15 requires 1 laborer, 16-25 requires 2 laborers, 26-50 requires 3 laborers, 51-100 require laborers. Enter the amount INCLUDED in your base bid for the composite clean-up.	vork week. During the extent of ite clean-up - On-site work force	e 1- Yes	No
18. Contractor shall provide a complete installation that complies with all applicable code Authorities Having Jurisdiction.	es, ordinances and satisfying al	l Yes	No
19. Contractor is responsible for all related pumping, bailing, discharge and maintenance drainage requirements for control of run-off and the prevention of ponding and repair to		sYes	No
20. Provide coordination, assistance, and necessary access for the Owner's furnished Tes notification, obtaining samples and data gathering as required for scope of work. Costs f and/or for Subcontractor's unpreparedness, will be paid by this Subcontractor.		Yes	No
21. Revise Paragraph 1.2.3 of section 00 60 02A Manhattan General Provisions as contain Bid Manual as follows:	ned in the Construction Manag	er's Yes	No
Until Subcontractor's obligations under this Subcontract are completely fulfilled, Sul any changes to the work directly for Owner or any of its tenants, or deal directly wit respect to the work and / or changes to the work, in connection with the Project, ur Foreman Manhattan. Foreman Manhattan understands that the Owner and specific directly with the subcontractor to maintain a spirit of cooperation and also to utilize extent giving <u>first hire priority rights to Cherokee Citizens.</u>	h Owner's representatives with nless approved in writing by ally TERO shall communicate	'n	
22. The Owner requirements for funding for work in progress is to provide payment less which shall be withheld and paid, without interest, upon final completion of the entire particle.		,Yes	No
23. Contractor has visited the Project Site Location?		Yes	No
24. Contractor has an executed "MGP" or Manhattan General Provisions signed after FY2	2012?	Yes	No
25. Acknowledge and agree to Manhattan Target Schedule. Verify suppliers are able to n	neet the required dates?	Yes	No

26. Contractor is able to provide minimum insurance requirements, including but not limited to pollution insurance ____Yes referenced in Exhibit C?

___ No

Construction Team

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Proposal Bid Form:	02.01	Site Demolition
8078 - New Cherokee Nation Hospital - BP01 N. Parking & Aco Tahlequah, OK		
27. Bidder is a registered TERO Contractor, and has attached front and back of TERO Certificate?	2	YesNo
28. Bidder has properly EXCLUDED the TERO Work Permit Fee of \$25 per Day per Non-Native W this project).	orker? (Fee is waived for	rYesNo
29. Bidder has properly EXCLUDED the TERO Employment Rights Fee of 1/2 of 1% of the total pr (Fee is waived for this project).	oject cost on this contra	ct?YesNo
30. Bidder has included wage rates which follow the Davis Bacon Wage Scale. Conctractors wi wage rates paid to employees and have reports available upon request.	ll be required to mainta	inYesNo
31. Contractor acknowledges all addenda?		
Addendum #'s:		YesNo
32. Contractor acknowledges all Foreman Manhattan CM Clarifications?		
CM Clarification #'s:		Yes No

BOND INFORMATION:

Provide Bond Rate (Bids are to INCLUDE cost of Payment and Performance Bond)	%
--	---

OTHER COMMENTS / VALUE ANALYSIS SUGGESTIONS:

Please write in the box below any suggestions for cost savings / value analysis which were discovered during the course of bidding this project, along with a dollar value for each item. VA Suggestions may be included in the criteria considered for successful subcontractor selection. Attach additional sheet(s) if necessary.

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Proposal Bid Form:

02.01

Site Demolition

8078 - New Cherokee Nation Hospital - BP01 N. Parking & Access

Tahlequah, OK

ON-SITE PERSONNEL LABOR RATES

Provide a list of ALL on-site labor classifications with both their straight time hourly rates and overtime hourly rates. All potential on-site labor classifications are required to be provided with this scope package. (ie Journeyman straight time \$XX.XX and overtime \$XX.XX, Superintendent straight time \$XX.XX and overtime \$XX.XX, etc.) This may be provided in the box below, or on an attached document.

STRAI	GHT TIME	OVE	RTIME
Ś	/ Hr	Ś	/ Hr
		Ś	/ Hr
\$	/ Hr	\$	/ Hr
\$	/ Hr	\$	/ Hr
\$	/ Hr	\$	/ Hr
Ş	/ Hr	Ś	/ Hr
	\$ \$ \$ \$	\$ / Hr \$ / Hr \$ / Hr \$ / Hr	\$ /Hr \$ \$ /Hr \$ \$ /Hr \$ \$ /Hr \$ \$ /Hr \$

Bid Envelope Contents Checklist:	
a. Completed Foreman Manhattan Bid Form / Scope Package Document (this document)	
b. Completed Non-Collusion Affidavit	
c. Completed Business Relationship Affidavit	
d. Bidder's Proposal / Scope Letter (Optional)	
e. Bonding Letter Indicating Single Project and Aggregate P&P Bonding Capacity	
f. Copy of Front and Back of TERO Certificate (TERO Bidders Only)	

~ END OF BID PACKAGE ~

FOREMAN MANHATTAN Construction Team		BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183
Proposal Bid Form:	26.01	Site Electrical
8078 - New Cherokee Nation Hospital - BP01 N. Park Tahlequah, OK	king & Access	
SUBMITTED BY (Company Name Per W-9 Form):		
CONTACT NAME:		
ADDRESS:		
PHONE NUMBER:		
EMAIL:		
SIGNATURE:		
LINE ITEMS		
Description		Extended Cost
PROJECT BREAK-OUT		
1. BASE BID - Site Electrical (Including Sales Tax):		\$
BASE BID (TOTAL OF ABOVE ITEMS):		\$
ALTERNATES:		
ALTERNATES: ALTERNATE 01: Alternate Routing from North Parking Lot to CNOHC Lighting Cont BID: Utilize existing raceways from CNOHC Electrical Room 01-13-14 to Pull Box in to North Parking Lot. Cut, trench, and patch per contract documents. ALTERNATE: Cut, trench, and patch existing concrete paving from North Parking L Control Panel. Electrician to price excavation, conduit to building, running conduit the VACUUM Room and enter the building. Run conduit overhead through one no wall to the required Electrical Room. Concrete contractor to price paving cut, rem conduit excavation. REF: RFI PC-004 Attachment. UNIT PRICES:	i island. Trench from island ot to CNOHC Lighting t exposed at wainscot to on-rated and one rated	\$

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

compliance with all Federal, State and Local codes.

Mark "Yes" or "No" To All:

Yes No

_Yes

__ No

Proposal Bid Form:

8078 - New Cherokee Nation Hospital - BP01 N. Parking & Access

Tahlequah, OK

MULTI-PACKAGE DISCOUNT:

If multiple bid packages are awarded to your company, apply the following discount. Discounts will be taken into account during the review and award process.

Bid Package Number: Description (Write Above)



APPLICABLE SPECIFICATION SECTIONS:	Mark "Yes	" or "No" To All:
- DIVISION 00 - FOREMAN MANHATTAN'S CONSTRUCTION MANAGER'S BID MANUAL (COMPLETE)	Yes	No
- DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS (AS APPLICABLE)	Yes	No
- DIVISION 01 - GENERAL REQUIREMENTS (AS APPLICABLE)	Yes	No
- 02 00 00 - 46 00 00 - SPECIFICATION SECTIONS (AS APPLICAPLE)	Yes	No
- 07 84 23 - PENETRATION FIRE STOPPING (COMPLETE)	Yes	No
- 26 00 00 - GENERAL REQUIREMENTS (COMPLETE)	Yes	No
- 26 05 19 - LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES (COMPLETE)	Yes	No
- 26 05 26 - GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS (COMPLETE)	Yes	No
- 26 05 33 - RACEWAYAND BOXES FOR ELECTRICAL SYSTEMS (COMPLETE)	Yes	No
- 26 05 44 - SLEEVES AND SLEEVE SEALS FOR ELECTRICAL RACEWAYS AND CABLING (COMPLETE)	Yes	No
- 26 05 53 - IDENTIFICATION FOR ELECTRICAL SYSTEMS (COMPLETE)	Yes	No
- 26 22 13 - LOW-VOLTAGE DISTRIBUTION TRANSFORMERS (COMPLETE)	Yes	No
- 26 26 16 - ENCLOSED SWITCHES AND CIRCUIT BREAKERS (COMPLETE)	Yes	No
- 27 05 28 - PATHWAYS FOR COMMUNICATION SYSTEMS (COMPLETE)	Yes	No
- 31 23 00 - EXCAVATION & FILL (AS APPLICABLE)	Yes	No

SCOPE OF WORK:

Includes, but is not limited to, providing all the necessary labor, materials, tools, supplies, supervision, insurance, equipment, scaffolding, hoisting, fees, etc. necessary to provide the Site Electrical for the Cherokee Nation New Hospital site, Tahlequah, Oklahoma in accordance with the Contract Documents. It is further understood and agreed that this Subcontract also includes the furnishing and installation of the below listed items regardless of whether or not they are in the listed specification section(s) or any other specification section(s) or shown on the plans. This scope listing is to be used as a guideline and should not be considered as an all-inclusive list of items required to provide a complete scope of work under this proposal.

Drawing and detail references are provided for reference only and are not to be considered as all- inclusive of Contract Documents for the particular items referenced. (Please note: The word "provide" when used herein shall mean furnish and install completely, including all costs for labor, materials, equipment, hoisting, layout, scaffolding, ladders, staging, tools, rigging and any other appurtenances necessary to complete the Work".) Subcontractor has familiarized himself with the documents and has included those items of work shown and noted on the documents and all other equipment, devices and components that are not shown or noted, but required to provide a complete, functional and working system that is in



Discount





26.01

Site Electrical

Construction Team

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Proposal Bid Form:	26.01	Site Electrical
8078 - New Cherokee Nation Hospital - BP01 N. Parking & A Tahlequah, OK	Access	
1. Provide "make safe" of all site and building electrical items prior to the commencement of	demolition acitivities.	Yes No
2. Remove all electrical service line as required in the contract documents, complete, includi line and conduit removal, back fill with approved material, grade to match existing grades, exprovider.	-	hing,YesNo
3. Remove power/lightpole as required in the contract documents, complete, including but r and all attached components, any foundations, back fill with approved material, grade to ma		oleYesNo
4. Provide all relocation of existing fiber optic lines, complete, including but not limited to: ex removal, conduit placement, backfill with approved material, grade to match existing grades		YesNo
5. Provide all relocation of existing LREC underground 3-phase power as required in the cont including but not limited to: excavations, line and conduit removal, bedding material, backfi to match existing grades, etc. REVISED 8/25/22		
6. Provide all undergound conduit sleeves drives, sidewalks, and stairs. Extend sleeve 5-Ft be beyond stairs and sidewalks. Bury conduits 3-Ft below final grade. Embed and backfill condu under pavements. Extend conduits at drive lane 5-Ft past valley gutters. Ref C3-113 Note 18.	its with ODOT Type A aggre	
7. Provide all lightpoles, equipped with luminares, receptacles, grommets, transformers, wir cameras etc., as noted and required by the contract documents. Provide light pole templates		/YesNo
8. Provide all power and conduits for parking lot lighting including spare conduits from lightp noted and required.	ooles to future bus shelters	asYesNo
9. Provide all telecommunication pull boxes, conduit, and interduct as noted and required by	the contract documents.	YesNo
10. Provide all excavation, bedding, backfill, from N. Parking Lot and drive lanes to existing ra (See RFI PC-004 Attachment) for a complete raceway/pathway system, complete. Backfill ex flowable fill. REVISED 8/25/22		
11. Provide all breakers, wiring, coring, sleeving, conduits, sealants for rated and non-rated v finishes, etc., from existing panels CBEH010 and LCPCBEH0101 located in the CNOHC Electric identified locations as required by the contract documents.		p ofYesNo
12. Provide all trench protection as required.		YesNo
13. Provide temporary power to jobsite mobile office conex.		YesNo
14. Provide all required local, State and Federal trade permits and pay required fees as requi work.	red for the performance of	thisYesNo

SCOPE-SPECIFIC CLARIFICATIONS / EXCLUSIONS

1. Lightpole bases

- 2. Fiber optic cabling
- 3. Hydrovacing of fiber optic lines as noted
- 4. Wireless Access Points
- 5. Security Cameras
- 6. Saw-cut and removal and replacement of existing concrete paving.

Construction Team

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Proposal Bid Form:

26.01

Site Electrical

8078 - New Cherokee Nation Hospital - BP01 N. Parking & Access Tahlequah, OK		
GENERAL ACKNOWLEDGEMENTS		
	Mark "Ye	es" or "No" To All:
1. Sales Tax - This subcontract shall include all applicable sales tax unless the Owner Direct Paid Invoices (ODPI) process as-	Yes	
identified by the Cherokee Nation is properly utilized by this subcontractor.	1es	No
2. Include separate mobilizations / demobilizations as required by the Project Schedule and Phasing Plans.	Yes	No
3. Provide all mock-ups as indicated or required by the contract documents. Removal of the mock-up if required by the contract documents.	Yes	No
4. Provide all Warranties, Special Warranties, Inspections or Special Project Warranties as required by contract documents or manufacturer's written requirements.	Yes	No
5. Provide all shop drawings, product data, sample and other pertinent submittals for the work of this Subcontract. Provide engineering and printing costs for all shop drawings, coordination drawings, and product submittals for architect approval as required to properly coordinate the work included in this Subcontract with other trades. Include costs for revising and resubmitting shop/ coordination drawings as needed.	Yes	No
6. Subcontractor shall warehouse or store, separate and clearly identify all materials or equipment purchased as stored material Owner Direct Pay (ODPI) under this Subcontract in order for Manhattan and The Owner's representatives to inspect and verify offsite storage at any time during the execution of this Subcontract. All materials stored offsite must be located in an insured and bonded warehouse facility.	Yes	No
7. Provide all required pedestrian protection, traffic control and protection including flagman, barricades, signage, etc. as required for the work, and as may be required for protection for equipment access, deliveries and loading.	Yes	No
8. Subcontractor is required to comply with requirements to control Dust and Airborne Contaminants. No waste materials or debris shall be allowed to accumulate.	Yes	No
9. Keep surrounding streets, drives, and parking areas free of dirt caused or created by the work of this bid package.	Yes	No
10. Provide all cleanup and haul-off of excess debris resulting from work of this Subcontract. Large or heavy items are not to be placed in the dumpster without specific approval from the Construction Manager.	Yes	No
11. It is mutually understood and agreed that this subcontractor will coordinate all of the scheduled deliveries of these items being furnished by others with the Manhattan designated representative. This includes the on or off site storage, staging, inventory control, and shipping to the site. All damages or shortages are to be reported within 24 hours of delivery.	Yes	No
12. Subcontractor will assist Manhattan with providing material quantities and cost breakdowns as required for the Owner's and Manhattan's budget requirements. All breakouts specified in this subcontract will be used for accounting purposes and tracking only.	Yes	No
13. Subcontractor agrees to be bound by the Welcome Package issued by the Manhattan Field staff.	Yes	No
14. Authorized Subcontractor supervision must be onsite while work is being performed.	Yes	No
15. The terms and conditions contained in the following documents shall be executed UNCONDITIONALLY including General Provisions, Article 2.5, "Indemnification" as included within the contract documents are incorporated herein by reference as if fully written out;	Yes	No
Manhattan General Provisions 2012	Yes	No
Exhibit A - (Scope of Work)	Yes	No
Exhibit B - (Bond Forms)	Yes	No
Exhibit C - (Insurance Requirements / Sample)	Yes	No
Exhibit D - (Construction Documents)	Yes	No
Exhibit E - (Special Conditions)	Yes	No
Exhibit F - (Project Schedule)	Yes	No

Exhibit G - (Tax Exemption / ODPI) (VOID)

<u>___No</u>

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Proposal Bid Form:	26.01	Site Electrical	
8078 - New Cherokee Nation Hospital - BP01 N. Parking & Tahlequah, OK	Access		
Exhibit H - (Manhattan Additional Safety Requirements)		Yes	No
Exhibit I - (Specific Inclusions)		Yes	No
16. Contractor will hold pricing for 60 Calendar Days from the date of submission of this pro	oposal.	Yes	N
17. Each subcontractor will also be responsible for contributing personnel to a composite c completing this scope of work. These composite member are anticipated for a 40 hour wor your contract provide laborer(s) in accordance with the following matrix for the composite 15 requires 1 laborer, 16-25 requires 2 laborers, 26-50 requires 3 laborers, 51-100 requires laborers. Enter the amount INCLUDED in your base bid for the composite clean-up.	rk week. During the extent of clean-up - On-site work force 1-	Yes	No
18. Contractor shall provide a complete installation that complies with all applicable codes, Authorities Having Jurisdiction.	, ordinances and satisfying all	Yes	No
19. Contractor is responsible for all related pumping, bailing, discharge and maintenance the drainage requirements for control of run-off and the prevention of ponding and repair to re		Yes	No
20. Provide coordination, assistance, and necessary access for the Owner's furnished Testin notification, obtaining samples and data gathering as required for scope of work. Costs for and/or for Subcontractor's unpreparedness, will be paid by this Subcontractor.	• / •	Yes	No
21. Revise Paragraph 1.2.3 of section 00 60 02A Manhattan General Provisions as contained Bid Manual as follows:	d in the Construction Manager's	Yes	N
Until Subcontractor's obligations under this Subcontract are completely fulfilled, Subco any changes to the work directly for Owner or any of its tenants, or deal directly with (respect to the work and / or changes to the work, in connection with the Project, unle Foreman Manhattan. Foreman Manhattan understands that the Owner and specificall directly with the subcontractor to maintain a spirit of cooperation and also to utilize th extent giving <u>first hire priority rights to Cherokee Citizens.</u>	Owner's representatives with ss approved in writing by ly TERO shall communicate		
22. The Owner requirements for funding for work in progress is to provide payment less re which shall be withheld and paid, without interest, upon final completion of the entire proj		Yes	No
23. Contractor has visited the Project Site Location?		Yes	No
24. Contractor has an executed "MGP" or Manhattan General Provisions signed after FY20:	12?	Yes	No
25. Acknowledge and agree to Manhattan Target Schedule. Verify suppliers are able to me	et the required dates?	Yes	No
26. Contractor is able to provide minimum insurance requirements, including but not limite referenced in Exhibit C?	ed to pollution insurance	Yes	No
27. Bidder is a registered TERO Contractor, and has attached front and back of TERO Certifi	icate?	Yes	N
28. Bidder has properly EXCLUDED the TERO Work Permit Fee of \$25 per Day per Non-Nati his project).	ive Worker? (Fee is waived for	Yes	N
29. Bidder has properly EXCLUDED the TERO Employment Rights Fee of 1/2 of 1% of the to Fee is waived for this project).	tal project cost on this contract?	Yes	N
30. Bidder has included wage rates which follow the Davis Bacon Wage Scale. Conctracto wage rates paid to employees and have reports available upon request.	ors will be required to maintain	Yes	N
31. Contractor acknowledges all addenda?			
Addendum #'s:		Yes	N

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

%

Proposal Bid Form:	26.01	Site Electrical	
8078 - New Cherokee Nation Hospital - BP01 N. Parki Tahlequah, OK	ing & Access		
32. Contractor acknowledges all Foreman Manhattan CM Clarifications?			
CM Clarification #'s:		Yes No	
BOND INFORMATION:			

Provide Bond Rate (Bids are to INCLUDE cost of Payment and Performance Bond)

OTHER COMMENTS / VALUE ANALYSIS SUGGESTIONS:

Please write in the box below any suggestions for cost savings / value analysis which were discovered during the course of bidding this project, along with a dollar value for each item. VA Suggestions may be included in the criteria considered for successful subcontractor selection. Attach additional sheet(s) if necessary.

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Proposal Bid Form:

26.01

Site Electrical

8078 - New Cherokee Nation Hospital - BP01 N. Parking & Access

Tahlequah, OK

ON-SITE PERSONNEL LABOR RATES

Provide a list of ALL on-site labor classifications with both their straight time hourly rates and overtime hourly rates. All potential on-site labor classifications are required to be provided with this scope package. (ie Journeyman straight time \$XX.XX and overtime \$XX.XX, Superintendent straight time \$XX.XX and overtime \$XX.XX, etc.) This may be provided in the box below, or on an attached document.

ATES: STRAIG		OVERTIME	
Ś	/ Hr	Ś	/ Hr
		·	/ Hr
		s	/ Hr
		\$	/ Hr
\$	/ Hr	\$	/ Hr
		Ś	/ Hr
	\$ \$ \$	\$ / Hr \$ / Hr \$ / Hr \$ / Hr	\$ /Hr \$ \$ /Hr \$ \$ /Hr \$ \$ /Hr \$ \$ /Hr \$ \$ /Hr \$

Bid Envelope Contents Checklist:	
a. Completed Foreman Manhattan Bid Form / Scope Package Document (this document)	
b. Completed Non-Collusion Affidavit	
c. Completed Business Relationship Affidavit	
d. Bidder's Proposal / Scope Letter (Optional)	
e. Bonding Letter Indicating Single Project and Aggregate P&P Bonding Capacity	
f. Copy of Front and Back of TERO Certificate (TERO Bidders Only)	

~ END OF BID PACKAGE ~

FOREMAN MANHATTAN Construction Team		BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183
Proposal Bid Form:	31.01	Earthwork
8078 - New Cherokee Nation Hospital - BP01 N. Park Tahlequah, OK	ing & Access	
SUBMITTED BY (Company Name Per W-9 Form):		
CONTACT NAME:		
ADDRESS:		
PHONE NUMBER:		
EMAIL:		
SIGNATURE:		
LINE ITEMS		
Description		Extended Cost
PROJECT BREAK-OUT		
1. BASE BID - EARTHWORK (Including Sales Tax):		·
		\$
BASE BID (TOTAL OF ABOVE ITEMS):		\$
ALTERNATES:		
(none)		ş
UNIT PRICES:		
UP-01 - Sod		
		\$ Per SQFT
UP-02 - Seeding		
		\$ Per SQFT
UP-03 - Placement of filter fabric and #57 stone 6-inch thick.		
		\$ Per SQFT

Construction Team

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Proposal Bid Form:	31.01	Earthwork	
8078 - New Cherokee Nation Hospital - BP01 N. Parking Tahlequah, OK	& Access		
UP-04 - Rock Excavation - Mass (Per Spec Section 31 23 00, 1.5, M)			
		\$	Per CUYD
UP-05 - Rock Excavation - Trench (Per Spec Section 31 23 00, 1.5, M)			
		\$	Per CUYD
UP-06 - Remove and Replace Unsuitable Soil			
		\$	Per CUYD
MULTI-PACKAGE DISCOUNT:			
If multiple bid packages are awarded to your company, apply the following discount. Di into account during the review and award process.	scounts will be taken		
		(\$)
Bid Package Number: Description (Write	Above)	L	Discount
INCLUSIONS:			

APPLICABLE SPECIFICATION SECTIONS:	Mark "Yes" or "No" To All:	
- DIVISION 00 - FOREMAN MANHATTAN'S CONSTRUCTION MANAGER'S BID MANUAL (COMPLETE)	YesNo	
- DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS (AS APPLICABLE)	YesNo	
- DIVISION 01 - GENERAL REQUIREMENTS (AS APPLICABLE)	YesNo	
- 02 00 00 - 46 00 00 - SPECIFICATION SECTIONS (AS APPLICAPLE)	YesNo	
- 31 10 00 - SITE CLEARING (COMPLETE)	YesNo	
- 31 22 00 - GRADING (COMPLETE)	YesNo	
- 31 23 00 - EXCAVATION & FILL (COMPLETE)	YesNo	
- 31 25 00 - EROSION & SEDIMENTATION CONTROLS (COMPLETE)	YesNo	
- 31 37 00 - RIPRAP (COMPLETE)	YesNo	
- 32 11 00 - BASE COURSES (COMPLETE)	YesNo	
- 32 92 19 - SEEDING NATIVE DRILL (COMPLETE)	Yes No	
- 32 92 23 - SODDING (COMPLETE)	Yes No	
- 33 40 00 - STORM DRAINAGE (COMPLETE)	Yes No	

SCOPE OF WORK:

SCOPE OF WORK:

Includes, but is not limited to, providing all the necessary labor, materials, tools, supplies, supervision, insurance, equipment, scaffolding, hoisting, fees, etc. necessary to provide the Earthwork, Strom Sewer, and Sodding for the Cherokee Nation New Hospital site, Tahlequah, Oklahoma in accordance with the Contract Documents. It is further understood and agreed that this Subcontract also includes the furnishing and installation of the below listed items regardless of whether or not they are in the listed specification section(s) or any other specification section(s) or shown on the plans. This scope listing is to be used as a guideline and should not be considered as an all-inclusive list of items required to provide a complete scope of work under this proposal. Mark "Yes" or "No" To All:

___Yes ____No

CM CLARIFICATION #04

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Proposal Bid Form:	31.01	Earthwork	
8078 - New Cherokee Nation Hospital - BP01 N. Parking & Tahlequah, OK	Access		
Drawing and detail references are provided for reference only and are not to be considered Documents for the particular items referenced. (Please note: The word "provide" when use install completely, including all costs for labor, materials, equipment, hoisting, layout, scaffi rigging and any other appurtenances necessary to complete the Work".) Subcontractor has documents and has included those items of work shown and noted on the documents and components that are not shown or noted, but required to provide a complete, functional and compliance with all Federal, State and Local codes.	ed herein shall mean furnish and olding, ladders, staging, tools, s familiarized himself with the all other equipment, devices and	Yes	No
 If any directive in this scope package conflicts with directives found in plans or specificati similar scope direction on plans or specifications, this scope shall govern. 	ions (E.G. "by CM" notes) or	Yes	No
2. This bid package is intended to be all inclusive of labor, material, and equipment required earthwork, stone base course, site storm sewer and sodding as required by the contract do		Yes	No
3. Provide all site clearing as required.		Yes	No
4. Clear, grub and remove all vegetation and trees including any stump and root removal. A be removed and lawfully disposed offsite.	All vegetation/waste material to	Yes	No
5. Provide infill and compaction of all foundations and basements of demolished structures grade. Assume basement infill is 6-Ft deep and one half of the building footprint.	with approved fill to existing	Yes	No
6. Strip and adequately stockpile acceptable topsoil. Stockpile location to be coordinated w to commencement.	rith Construction Manager prior	Yes	No
7. Install Filter fabric, #57 stone as indicated on site logistics plan for parking and laydown a size and location including area to be sodded in future contract, north of staging area. Rem stone at completion of project. Return to required grade with topsoil.		Yes	No
8. Contractor shall be cognizant and recognize that various utilities, mechanical, plumbing, and communication services will be required to be maintained operational during construct area, and contractor shall include all protection, barriers, partitions, etc.; provide all pot ho of waste debris and import of new materials as required so as to maintain operation of all e during and until new construction is complete.	tion of the project in this same ling, hand loading and removal	Yes	No
9. Remove and lawfully dispose all unsuitable and/or waste materials from site upon compl Construction Manager.	letion and at the direction of the	Yes	No
10. Provide and maintain Stabilized Construction Entrance(s) as required by the contact dor Site Logistics plan. Remove and lawfully dispose of all material when required for site finish Construction Manager.		Yes	No
11. This Subcontractor shall provide, install, maintain and repair all erosion control measure control plan or Authorities Having Jurisdiction (includes all silt fence, silt dike barriers, straw inlet barriers, rock bags, rock dams, sedimentation traps, etc.). This Subcontractor shall be maintenance, inspecting, monitoring, and maintaining continuous erosion control measure Project. Inspections, reports, and maintenance shall occur daily or as conditions warrant ur vegetation is re-established or this Subcontract is complete. Additionally, provide all monitor jurisdictional "Storm Water Pollution Prevention Plan" requirements, in conformance with entities, and as directed by CM during duration of this Subcontractor's work. SWPPP docum Manhattan Designated Representative office.	v wattles, ditch liners, hay bales, responsible for daily routine is during the performance of the ntil such time as proper oring and reporting per best practice, the jurisdictional	Yes	No
12. Subcontractor shall include general cleanup of debris created by work scope, as directe project dumpsters provided by others. All waste generated other than from general clean-u site and legally disposed and not deposited into project dumpsters described above.		Yes	No

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Proposal Bid Form:	31.01	Earthwork	
8078 - New Cherokee Nation Hospital - BP01 N. Parkir Tahlequah, OK	ng & Access		
13. In accordance with local jurisdictions and to the satisfaction of the Manhattan De a regular basis, all required street cleaning during the course of operation of this scop such that roadways remain clean at all times without creation of mud / dust during s required labor and equipment to adequately clean streets. Provide street sweeper as subcontractor's work both on site and at remote disposal areas.	pe of work. Clean streets as required treet cleaning operations. Provide all	Yes	No
14. Provide as-built survey of existing site outlining all existing contours / finish grade Manhattan designated representative documenting existing conditions and any varia operations at the site.		Yes	No
15. Provide onsite water truck to mitigate all blowing dust and earthwork operations		Yes	No
16. Coordinate sub-grade preparation with applicable engineer and associated Geote material testing requirements.	chnical Engineering report for soil	Yes	No
17. Provide all on-site related earthwork and grading including cuts, undercuts, scarif stabilization, hauling and disposal, fills, backfilling, compaction and finish grading. Pe identified grade contours, within indicated tolerances as indicated on the contract do earthwork in accordance with and as required by the Geotechnical Engineering Repo	rform all earthwork in accordance with ocuments. Further, perform all site	Yes	No
18. Proof-roll, remove soft materials and replace, compact, test, scarify, moisture con sub-grade in accordance with Geotechnical Engineering and per contract documents		Yes	No
19. Provide all hand backfill, compaction and required grading against structures, wa all structures, all paving and miscellaneous items, as required.	lls, curbs, curb and gutter, sidewalks,	Yes	No
20. Provide all pavement sub-grades including stabilized/select materials at depths in specifications, plan notes, details, and Geotechnical Engineering. Extend stabilized su required for incorporation of required curb and gutter.		Yes	No
21. Excavate or fill, proof roll, compact and grade all pavement, roads, parking areas crushed limestone at depths indicated, to required sub-grade elevations, and in acco details, and Geotechnical Engineering Report. Extend stabilized subgrade beyond pay of required curb and gutter. Aggregate Base shall be blue topped to +/- ½ of 1-inch b	rdance with specifications, plan notes, vements as required for incorporation	Yes	No
22. Excavate or fill, proof-roll, compact and grade all concrete sidewalk areas as indic all sidewalk areas to subgrade elevations with acceptable compacted existing (on site cushion course. (2" cushion by others)		Yes	No
23. Provide all topsoil (replace acceptable stockpiled material or import as necessary including topsoil for work on Public Right of Way and/or County property. Rework, co topsoil placement if rutted or otherwise unacceptable. Provide topsoil including all he and paving, in planters, against structures and at all disturbed areas.	ompact and re-grade sub-grade prior to	Yes	No
24. Provide site Storm Water systems, complete including all related work such as wi trench drains, drain inlets, curb and area inlets, street inlet structures including all gr. spillways, valley gutters, rip rap, etc. where indicated for a complete, operable and a	atings and frames, piping, flumes,	Yes	No
25. Provide all storm water work associated with detention ponds.		Yes	No
26. Adjust all clean out rims, manhole covers and valve and meter boxes to finished g	rade.	Yes	No
27. Provide all tracing wires and warning tapes as indicated and required.		Yes	No
28. Haul off and legally dispose all related utility related debris, earth spoils and excerexcavation materials and debris will not be permitted. Haul off spoils and unsuitable		Yes	No

Proposal Bid Form:	31.01	Earthwork	
8078 - New Cherokee Nation Hospital - BP01 N. Parki Tahlequah, OK	ng & Access		
29. Provide all trench protection measures including sheeting and shoring as requir authorities. Provide all design performance requirements including analysis data, si professional engineer licensed in the State of Oklahoma. Additionally, all open exca and provided approved railing at all times as required by OSHA and all authorities h	gned and sealed by a qualified avations shall be barricaded, protected,	Yes	No
30. Provide all pumping, dewatering, and mucking of utility trenches. Remove much	and spoil from site immediately	Yes	No
31. Provide all new lawns and grasses, sodding, seeding, hydro-mulch and hydro se complete as indicated and required including turf required or noted.	eding, plantings and accessories	Yes	No
32. Provide topsoil and sodding for all disturbed areas that are not identified in the	drawings.	Yes	No
33. Provide all landscape maintenance including watering, fertilizing, post-fertilizati edging, trimming, removal of damaged, diseased, or dead grasses including their recalled for in the contract documents. Limits of maintenance is inside the project fer Logistics Plan page two for limits of fencing.	eplacements and replanting, etc. as	Yes	No
34. Provide demolition of segmeted retaining wall at south end of parking lot. Remo dispose off site.	ove all blocks and foundations and legally	Yes	No
3. Exclude Grated Street Inlet structure and grate and inlet hoods at south west pa 4. Exclude cast in place concrete, such as wing walls, flumes, spillways, valley gutte GENERAL ACKNOWLEDGEMENTS			
		Maria IV and	
 Sales Tax - This subcontract shall include all applicable sales tax. <u>unless the Own</u> identified by the Cherokee Nation is properly utilized by this subcontractor. 	er Direct Paid Invoices (ODPI) process as-	Yes	or "No" To All: No
2. Include separate mobilizations / demobilizations as required by the Project Schee	dule and Phasing Plans.	Yes	No
 Provide all mock-ups as indicated or required by the contract documents. Remov contract documents. 	al of the mock-up if required by the	Yes	No
 Provide all Warranties, Special Warranties, Inspections or Special Project Warran or manufacturer's written requirements. 	ties as required by contract documents	Yes	No
5. Provide all shop drawings, product data, sample and other pertinent submittals f engineering and printing costs for all shop drawings, coordination drawings, and pr as required to properly coordinate the work included in this Subcontract with other resubmitting shop/ coordination drawings as needed.	oduct submittals for architect approval	Yes	No
6. Subcontractor shall warehouse or store, separate and clearly identify all material material Owner Direct Pay (ODPI) under this Subcontract in order for Manhattan ar inspect and verify offsite storage at any time during the execution of this Subcontrac located in an insured and bonded warehouse facility.	nd The Owner's representatives to	Yes	No
7. Provide all required pedestrian protection, traffic control and protection includin required for the work, and as may be required for protection for equipment access,		Yes	No
 Subcontractor is required to comply with requirements to control Dust and Airbo or debris shall be allowed to accumulate. 	orne Contaminants. No waste materials	Yes	No
9. Keep surrounding streets, drives, and parking areas free of dirt caused or created	by the work of this bid package.	Yes	No

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Proposal Bid Form:	31.01	Earthwork	
8078 - New Cherokee Nation Hospital - BP01 N. Parkin Tahlequah, OK	ng & Access		
10. Provide all cleanup and haul-off of excess debris resulting from work of this Subc be placed in the dumpster without specific approval from the Construction Manager	. .	Yes	No
11. It is mutually understood and agreed that this subcontractor will coordinate all o items being furnished by others with the Manhattan designated representative. This staging, inventory control, and shipping to the site. All damages or shortages are to l	includes the on or off site storage,	Yes	No
12. Subcontractor will assist Manhattan with providing material quantities and cost Owner's and Manhattan's budget requirements. All breakouts specified in this subco purposes and tracking only.		Yes	No
13. Subcontractor agrees to be bound by the Welcome Package issued by the Manh	attan Field staff.	Yes	No
14. Authorized Subcontractor supervision must be onsite while work is being perform	ned.	Yes	No
15. The terms and conditions contained in the following documents shall be execute Provisions, Article 2.5, "Indemnification" as included within the contract documents if fully written out;	-	Yes	No
Manhattan General Provisions 2012		Yes	No
Exhibit A - (Scope of Work)		Yes	No
Exhibit B - (Bond Forms)		Yes	No
Exhibit C - (Insurance Requirements / Sample)		Yes	No
Exhibit D - (Construction Documents)		Yes	No
Exhibit E - (Special Conditions)		Yes	No
Exhibit F - (Project Schedule)		Yes	No
Exhibit G - (Tax Exemption / ODPI) (VOID)		<u> </u>	<u>No</u>
Exhibit H - (Manhattan Additional Safety Requirements)		Yes	No
Exhibit I - (Specific Inclusions)		Yes	No
16. Contractor will hold pricing for 60 Calendar Days from the date of submission of	this proposal.	Yes	No
17. Each subcontractor will also be responsible for contributing personnel to a comp completing this scope of work. These composite member are anticipated for a 40 ho your contract provide laborer(s) in accordance with the following matrix for the com 15 requires 1 laborer, 16-25 requires 2 laborers, 26-50 requires 3 laborers, 51-100 re laborers. Enter the amount INCLUDED in your base bid for the composite clean-up.	our work week. During the extent of posite clean-up - On-site work force 1-	Yes	No
18. Contractor shall provide a complete installation that complies with all applicable Authorities Having Jurisdiction.	codes, ordinances and satisfying all	Yes	No
19. Contractor is responsible for all related pumping, bailing, discharge and mainten drainage requirements for control of run-off and the prevention of ponding and reparts		Yes	No
20. Provide coordination, assistance, and necessary access for the Owner's furnisher notification, obtaining samples and data gathering as required for scope of work. Co and/or for Subcontractor's unpreparedness, will be paid by this Subcontractor.		Yes	No
21. Revise Paragraph 1.2.3 of section 00 60 02A Manhattan General Provisions as co Bid Manual as follows:	ntained in the Construction Manager's	Yes	No

Construction Team

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Proposal Bid Form:	31.01	Earthwork	
8078 - New Cherokee Nation Hospital - BP01 N. Parking Tahlequah, OK	& Access		
Until Subcontractor's obligations under this Subcontract are completely fulfilled, Su any changes to the work directly for Owner or any of its tenants, or deal directly wi respect to the work and / or changes to the work, in connection with the Project, u Foreman Manhattan. Foreman Manhattan understands that the Owner and specifi directly with the subcontractor to maintain a spirit of cooperation and also to utilize extent giving <u>first hire priority rights to Cherokee Citizens.</u>	ith Owner's representatives with nless approved in writing by cally TERO shall communicate		
22. The Owner requirements for funding for work in progress is to provide payment less which shall be withheld and paid, without interest, upon final completion of the entire p		Yes	No
23. Contractor has visited the Project Site Location?		Yes	No
24. Contractor has an executed "MGP" or Manhattan General Provisions signed after FY	/2012?	Yes	No
25. Acknowledge and agree to Manhattan Target Schedule. Verify suppliers are able to	meet the required dates?	Yes	No
26. Contractor is able to provide minimum insurance requirements, including but not lin referenced in Exhibit C?	nited to pollution insurance	Yes	No
27. Bidder is a registered TERO Contractor, and has attached front and back of TERO Ce	rtificate?	Yes	No
28. Bidder has properly EXCLUDED the TERO Work Permit Fee of \$25 per Day per Non-N this project).	Native Worker? (Fee is waived for	Yes	No
29. Bidder has properly EXCLUDED the TERO Employment Rights Fee of 1/2 of 1% of the (Fee is waived for this project).	e total project cost on this contract?	Yes	No
30. Bidder has included wage rates which follow the Davis Bacon Wage Scale. Conctra wage rates paid to employees and have reports available upon request.	ictors will be required to maintain	Yes	No
31. Contractor acknowledges all addenda?			
Addendum #'s:		Yes	No
32. Contractor acknowledges all Foreman Manhattan CM Clarifications?			
CM Clarification #'s:		Yes	No

BOND INFORMATION:

Provide Bond Rate (Bids are to INCLUDE cost of Payment and Performance Bond)

%

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Proposal Bid Form:

31.01

Earthwork

8078 - New Cherokee Nation Hospital - BP01 N. Parking & Access

Tahlequah, OK

OTHER COMMENTS / VALUE ANALYSIS SUGGESTIONS:

Please write in the box below any suggestions for cost savings / value analysis which were discovered during the course of bidding this project, along with a dollar value for each item. VA Suggestions may be included in the criteria considered for successful subcontractor selection. Attach additional sheet(s) if necessary.

ON-SITE PERSONNEL LABOR RATES

Provide a list of ALL on-site labor classifications with both their straight time hourly rates and overtime hourly rates. All potential on-site labor classifications are required to be provided with this scope package. (ie Journeyman straight time \$XX.XX and overtime \$XX.XX, Superintendent straight time \$XX.XX and overtime \$XX.XX, etc.) This may be provided in the box below, or on an attached document.

LABOR RATES:	STRAI	STRAIGHT TIME		OVERTIME	
Position / Title #1:	Ś	/ Hr	Ś	/ Hr	
Position / Title #2:	\$	/ Hr	Ś	/ Hr	
Position / Title #3:	ş	/ Hr	Ś	/ Hr	
Position / Title #4:	Ś	/ Hr	Ś	/ Hr	
Position / Title #5:	Ś	/ Hr	\$	/ Hr	
Position / Title #6:	Ś	/ Hr	Ś	/ Hr	
	Ť	,	Ŧ	,	

Construction Team

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

31.01

Earthwork

8078 - New Cherokee Nation Hospital - BP01 N. Parking & Access

Tahlequah, OK

Bid Envelope Contents Checklist:	
a. Completed Foreman Manhattan Bid Form / Scope Package Document (this document)	
b. Completed Non-Collusion Affidavit	
c. Completed Business Relationship Affidavit	
d. Bidder's Proposal / Scope Letter (Optional)	
e. Bonding Letter Indicating Single Project and Aggregate P&P Bonding Capacity	
f. Copy of Front and Back of TERO Certificate (TERO Bidders Only)	

~ END OF BID PACKAGE ~

FOREMAN MANHATTAN Construction Team		BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183
Proposal Bid Form:	32.01	Asphalt Paving
8078 - New Cherokee Nation Hospital - BP01 N. Parking & A Tahlequah, OK	Access	
SUBMITTED BY (Company Name Per W-9 Form):		
CONTACT NAME:		
ADDRESS:		
PHONE NUMBER:		
EMAIL:		
SIGNATURE:		
LINE ITEMS		
Description		Extended Cost
PROJECT BREAK-OUT		
1. BASE BID - Asphalt Paving (Including Sales Tax):		
		\$
BASE BID (TOTAL OF ABOVE ITEMS):		\$
ALTERNATES:		
(none)		\$
UNIT PRICES:		
(none)		\$ / SF

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Asphalt Paving

32.01

Proposal Bid Form:

8078 - New Cherokee Nation Hospital - BP01 N. Parking & Access

Tahlequah, OK

MULTI-PACKAGE DISCOUNT:

If multiple bid packages are awarded to your company, apply the following discount. Discounts will be taken into account during the review and award process.

Bid Package Number: Description (Write Above)



INCLUSIONS:

APPLICABLE SPECIFICATION SECTIONS:		es" or "No" To All:
- DIVISION 00 - FOREMAN MANHATTAN'S CONSTRUCTION MANAGER'S BID MANUAL (COMPLETE)	Yes	No
- DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS (AS APPLICABLE)	Yes	No
- DIVISION 01 - GENERAL REQUIREMENTS (AS APPLICABLE)	Yes	No
- 02 00 00 - 46 00 00 - SPECIFICATION SECTIONS (AS APPLICAPLE)	Yes	No
- 32 12 00 - FLEXIBLE PAVING (COMPLETE)	Yes	No
SCOPE OF WORK:		
	Mark "Ye	es" or "No" To All:
Includes, but is not limited to, providing all the necessary labor, materials, tools, supplies, supervision, insurance, equipment, scaffolding, hoisting, fees, etc. necessary to provide the AshaltPaving for the Cherokee Nation New Hospital site, Tahlequah, Oklahoma in accordance with the Contract Documents. It is further understood and agreed that this Subcontract also includes the furnishing and installation of the below listed items regardless of whether or not they are in the listed specification section(s) or any other specification section(s) or shown on the plans. This scope listing is to be used as a guideline and should not be considered as an all-inclusive list of items required to provide a complete scope of work under this proposal.	Yes	No
Drawing and detail references are provided for reference only and are not to be considered as all- inclusive of Contract Documents for the particular items referenced. (Please note: The word "provide" when used herein shall mean furnish and install completely, including all costs for labor, materials, equipment, hoisting, layout, scaffolding, ladders, staging, tools, rigging and any other appurtenances necessary to complete the Work".) Subcontractor has familiarized himself with the documents and has included those items of work shown and noted on the documents and all other equipment, devices and components that are not shown or noted, but required to provide a complete, functional and working system that is in compliance with all Federal, State and Local codes.	Yes	No
1. Provide all asphalt paving in accordance with the contract documents as specified, indicated, and as required.	Yes	No
Provide all required asphalt paving complete for all public and private pavements in accordance with Cherokee Nation and the City of Tahlequah requirements, as indicated and required.	Yes	No
3. Subcontractor shall receive all asphalt sub-grade from others such that the Aggregate Base shall be blue topped to +/- ½ of 1-inch balanced to zero of required sub-grade elevations. Subcontractor shall adjust (add/remove) sub-grade, compact and fine grade to specified tolerances in accordance with Division 31 specifications and as required by the soils report prior to placement of pavements. (Aggregate base furnished by Earthwork contractor.)	Yes	No
4. Roll and compact paving as necessary to evenly surface drain run-off to storm inlets, drains, etc. Provide handwork at tight areas and around light pole bases, bollards, etc. as required to achieve smooth and uniform paved surfaces.	Yes	No
5. Clean pavement area of dirt, vegetation and loose debris prior to placement of asphalt and upon completion.	Yes	No

Construction Team

Proposal Bid Form:	32.01	Asphalt Paving	
8078 - New Cherokee Nation Hospital - BP01 N. Parking & Ac Tahlequah, OK	ccess		
6. Provide sweeping and cleaning of any debris or tracked material between asphalt binder cou course.	urse and asphalt surface	Yes	No
7. Provide all tack course between layers as indicated.		Yes	No
8. Remove and legally dispose off-site, all related waste, excess, spoil and unacceptable materi this contract. Excess dirt and spoils removal is to be included as part of base bid.	als generated from work of	Yes	No
9. There will be no escalation/de-escalation factors for Liquid asphalt (AC) in bid. Contractor is pending and/or unanticipated increases/decreases. No adjustments will be allowed as required		Yes	No
10. Provide in compliance with all rules and regulations, all coordination, obtaining, and payme testing, inspections, approvals, certifications, etc. as may be required for work of this contract Development (IDP) work.		Yes	No
11. Contractor shall be responsible for all required daily clean-up, protection and restoration o property during the performance of Contractor's work. Restore areas as indicated per docume with jurisdictional requirements immediately following completion of the work.		Yes	No
12. In accordance with local jurisdictions and to the satisfaction of the Construction Manager, a regular bases, all required street cleaning during the course of operation of this scope of wor such that roadways remain clean at all times. Provide street sweeper as needed.			No
13. Provide all street/sidewalk/parking lane blocking and closures necessary including providin requirements, traffic and pedestrian control, (i.e. signage, barricades, flashers, etc.), traffic cov etc. as required for prosecution and completion of Contractor's work.		Yes	No
14. Provide phased edge paving detail at project entrance road from Downing Street, and at cc C3-502). Reference Site Logistics Plan in CM Manual.	onstruction lay down area (6	;/Yes	No
15. Provide temporary radius extension asphalt paving at entrance road from Downing Street. in CM Manual.	Reference Site Logistics Pla	nYes	No
16. Provide asphalt paving sub-base at entrance road from Downing Street, and Construction L Site Logistics Plan in CM Manual).	ay Down Area (Reference	Yes	No

SCOPE-SPECIFIC CLARIFICATIONS / EXCLUSIONS

1. Aggregate Base under paving

2. Striping, Signs, Parking Bumpers, Parking Accessories

3. Exclude Concrete Paving

4. Exclude removal of temporary radius extension of asphalt paving at entrance road from Downing Street.

5. Exclude asphalt paving sub-base at "Owner Parking" (Reference Site Logistics Plan).

Construction Team

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Proposal Bid Form:

32.01

Asphalt Paving

ENERAL ACKNOWLEDGEMENTS		-
	Mark "Ye	s" or "No" To
 Sales Tax - This subcontract shall include all applicable sales taxunless the Owner Direct Paid Invoices (ODPI) process as- identified by the Cherokee Nation is properly utilized by this subcontractor. 	Yes	No
l. Include separate mobilizations / demobilizations as required by the Project Schedule and Phasing Plans.	Yes	No
B. Provide all mock-ups as indicated or required by the contract documents. Removal of the mock-up if required by the contract documents.	Yes	No
I. Provide all Warranties, Special Warranties, Inspections or Special Project Warranties as required by contract documents or manufacturer's written requirements.	Yes	No
5. Provide all shop drawings, product data, sample and other pertinent submittals for the work of this Subcontract. Provide engineering and printing costs for all shop drawings, coordination drawings, and product submittals for architect approval is required to properly coordinate the work included in this Subcontract with other trades. Include costs for revising and esubmitting shop/ coordination drawings as needed.	Yes	No
Subcontractor shall warehouse or store, separate and clearly identify all materials or equipment purchased as stored naterial Owner Direct Pay (ODPI) under this Subcontract in order for Manhattan and The Owner's representatives to uspect and verify offsite storage at any time during the execution of this Subcontract. All materials stored offsite must be ucated in an insured and bonded warehouse facility.	Yes	No
. Provide all required pedestrian protection, traffic control and protection including flagman, barricades, signage, etc. as equired for the work, and as may be required for protection for equipment access, deliveries and loading.	Yes	No
. Subcontractor is required to comply with requirements to control Dust and Airborne Contaminants. No waste materials r debris shall be allowed to accumulate.	Yes	No
. Keep surrounding streets, drives, and parking areas free of dirt caused or created by the work of this bid package.	Yes	No
0. Provide all cleanup and haul-off of excess debris resulting from work of this Subcontract. Large or heavy items are not to e placed in the dumpster without specific approval from the Construction Manager.	Yes	No
 It is mutually understood and agreed that this subcontractor will coordinate all of the scheduled deliveries of these ems being furnished by others with the Manhattan designated representative. This includes the on or off site storage, taging, inventory control, and shipping to the site. All damages or shortages are to be reported within 24 hours of delivery. 	Yes	No
Subcontractor will assist Manhattan with providing material quantities and cost breakdowns as required for the wner's and Manhattan's budget requirements. All breakouts specified in this subcontract will be used for accounting urposes and tracking only.	Yes	No
3. Subcontractor agrees to be bound by the Welcome Package issued by the Manhattan Field staff.	Yes	No
4. Authorized Subcontractor supervision must be onsite while work is being performed.	Yes	No
5. The terms and conditions contained in the following documents shall be executed UNCONDITIONALLY including General rovisions, Article 2.5, "Indemnification" as included within the contract documents are incorporated herein by reference as fully written out;	Yes	No
Manhattan General Provisions 2012	Yes	No
Exhibit A - (Scope of Work)	Yes	No
Exhibit B - (Bond Forms)	Yes	No
Exhibit C - (Insurance Requirements / Sample)	Yes	No
Exhibit D - (Construction Documents)	Yes	No
Exhibit E - (Special Conditions)	Yes	No
Exhibit F - (Project Schedule)	Yes	No

Exhibit G - (Tax Exemption / ODPI) (VOID)

----No

Proposal Bid Form:	32.01	Asphalt Pavi	ng
8078 - New Cherokee Nation Hospital - BP01 N. Parking & Acc Tahlequah, OK	ess		
Exhibit H - (Manhattan Additional Safety Requirements)		Yes	N
Exhibit I - (Specific Inclusions)		Yes	N
16. Contractor will hold pricing for 60 Calendar Days from the date of submission of this proposal	l.	Yes	N
17. Each subcontractor will also be responsible for contributing personnel to a composite clean-u completing this scope of work. These composite member are anticipated for a 40 hour work wee your contract provide laborer(s) in accordance with the following matrix for the composite clean- 15 requires 1 laborer, 16-25 requires 2 laborers, 26-50 requires 3 laborers, 51-100 requires 4 labo laborers. Enter the amount INCLUDED in your base bid for the composite clean-up.	k. During the extent of -up - On-site work force 1-	Yes	N
18. Contractor shall provide a complete installation that complies with all applicable codes, ordin Authorities Having Jurisdiction.	ances and satisfying all	Yes	N
19. Contractor is responsible for all related pumping, bailing, discharge and maintenance thereof drainage requirements for control of run-off and the prevention of ponding and repair to resultin		Yes	N
20. Provide coordination, assistance, and necessary access for the Owner's furnished Testing Lab notification, obtaining samples and data gathering as required for scope of work. Costs for retest and/or for Subcontractor's unpreparedness, will be paid by this Subcontractor.		Yes	N
21. Revise Paragraph 1.2.3 of section 00 60 02A Manhattan General Provisions as contained in th Bid Manual as follows:	e Construction Manager's	Yes	N
Until Subcontractor's obligations under this Subcontract are completely fulfilled, Subcontract any changes to the work directly for Owner or any of its tenants, or deal directly with Owner respect to the work and / or changes to the work, in connection with the Project, unless app Foreman Manhattan. Foreman Manhattan understands that the Owner and specifically TERC directly with the subcontractor to maintain a spirit of cooperation and also to utilize the TERC extent giving <u>first hire priority rights to Cherokee Citizens.</u>	r's representatives with proved in writing by O shall communicate		
22. The Owner requirements for funding for work in progress is to provide payment less retainag which shall be withheld and paid, without interest, upon final completion of the entire project.	e of the percent (10%),	Yes	N
23. Contractor has visited the Project Site Location?		Yes	N
24. Contractor has an executed "MGP" or Manhattan General Provisions signed after FY2012?		Yes	N
25. Acknowledge and agree to Manhattan Target Schedule. Verify suppliers are able to meet the	required dates?	Yes	N
26. Contractor is able to provide minimum insurance requirements, including but not limited to p referenced in Exhibit C?	oollution insurance	Yes	N
27. Bidder is a registered TERO Contractor, and has attached front and back of TERO Certificate?		Yes	N
28. Bidder has properly EXCLUDED the TERO Work Permit Fee of \$25 per Day per Non-Native Wo his project).	orker? (Fee is waived for	Yes	N
29. Bidder has properly EXCLUDED the TERO Employment Rights Fee of 1/2 of 1% of the total pro Fee is waived for this project).	oject cost on this contract?	Yes	N
30. Bidder has included wage rates which follow the Davis Bacon Wage Scale. Conctractors will wage rates paid to employees and have reports available upon request.	l be required to maintain	Yes	N
31. Contractor acknowledges all addenda?			
Addendum #'s:		Yes	N

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Proposal Bid Form:	32.01	Asphalt Paving	
8078 - New Cherokee Nation Hospital - BP01 N. Park Tahlequah, OK	ing & Access		
32. Contractor acknowledges all Foreman Manhattan CM Clarifications?			
CM Clarification #'s:		Yes	No
BOND INFORMATION:			
Provide Bond Rate (Bids are to INCLUDE cost of Payment and Performance Bond)		%	

OTHER COMMENTS / VALUE ANALYSIS SUGGESTIONS:

Please write in the box below any suggestions for cost savings / value analysis which were discovered during the course of bidding this project, along with a dollar value for each item. VA Suggestions may be included in the criteria considered for successful subcontractor selection. Attach additional sheet(s) if necessary.

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Proposal Bid Form:

32.01

Asphalt Paving

8078 - New Cherokee Nation Hospital - BP01 N. Parking & Access

Tahlequah, OK

ON-SITE PERSONNEL LABOR RATES

Provide a list of ALL on-site labor classifications with both their straight time hourly rates and overtime hourly rates. All potential on-site labor classifications are required to be provided with this scope package. (ie Journeyman straight time \$XX.XX and overtime \$XX.XX, Superintendent straight time \$XX.XX and overtime \$XX.XX, etc.) This may be provided in the box below, or on an attached document.

STRAI	STRAIGHT TIME		OVERTIME	
ć	/ Ur	ć	/ Hr	
	/ ni	Ş	/ ni	
\$	/ Hr	\$	/ Hr	
\$	/ Hr	\$	/ Hr	
\$	/ Hr	\$	/ Hr	
\$	/ Hr	\$	/ Hr	
ć	/ Hr	ć	/ Hr	
	\$ \$ \$ \$	\$ / Hr \$ / Hr \$ / Hr \$ / Hr \$ / Hr	\$ /Hr \$ \$ /Hr \$ \$ /Hr \$ \$ /Hr \$ \$ /Hr \$ \$ /Hr \$	

Bid Envelope Contents Checklist:	
a. Completed Foreman Manhattan Bid Form / Scope Package Document (this document)	
b. Completed Non-Collusion Affidavit	
c. Completed Business Relationship Affidavit	
d. Bidder's Proposal / Scope Letter (Optional)	
e. Bonding Letter Indicating Single Project and Aggregate P&P Bonding Capacity	
f. Copy of Front and Back of TERO Certificate (TERO Bidders Only)	

~ END OF BID PACKAGE ~

FOREMAN MANHATTAN Construction Team		BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183
Proposal Bid Form:	32.02	Site Concrete
8078 - New Cherokee Nation Hospital - BP01 N. Parking & A Tahlequah, OK	ccess	
SUBMITTED BY (Company Name Per W-9 Form):		
CONTACT NAME:		
ADDRESS:		
PHONE NUMBER:		
EMAIL:		
SIGNATURE:		
LINE ITEMS		
Description		Extended Cost
PROJECT BREAK-OUT		
1. BASE BID - SITE CONCRETE (Including Sales Tax):		·
		\$
BASE BID (TOTAL OF ABOVE ITEMS):		\$
ALTERNATES:		
ALTERNATE 01: Alternate Routing from North Parking Lot to CNOHC Lighting Control Panel BID: Utilize existing raceways from CNOHC Electrical Room 01-13-14 to Pull Box in island. Tren to North Parking Lot. Cut, trench, and patch per contract documents. ALTERNATE: Cut, trench, and patch existing concrete paving from North Parking Lot to CNOHC Control Panel. Electrician to price excavation, conduit to building, running conduit exposed at the VACUUM Room and enter the building. Run conduit overhead through one non-rated and wall to the required Electricial Room. Concrete contractor to price paving cut, removal and rep conduit excavation. REF: RFI PC-004 Attachment.	C Lighting t wainscot to d one rated	\$
UNIT PRICES:		
(none)		\$ / SF

into account during the review and award process.

Proposal Bid Form:

Tahlequah, OK

MULTI-PACKAGE DISCOUNT:

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Site Concrete

(\$

32.02

INCLUSIONS:

Α

Bid Package Number: Description (Write Above)

If multiple bid packages are awarded to your company, apply the following discount. Discounts will be taken

8078 - New Cherokee Nation Hospital - BP01 N. Parking & Access

Mark "Yes" or "No" To All:

Mark "Yes" or "No" To All:

_ No

No

___ No

No

_ No

_ Yes

Yes

_Yes

Yes

Yes

)

Discount

APPLICABLE SPECIFICATION SECTIONS:	Mark "Yes	" or "No" To All
- DIVISION 00 - FOREMAN MANHATTAN'S CONSTRUCTION MANAGER'S BID MANUAL (COMPLETE)	Yes	No
- DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS (AS APPLICABLE)	Yes	No
- DIVISION 01 - GENERAL REQUIREMENTS (AS APPLICABLE)	Yes	No
- 32 13 00 - RIGID PAVING (COMPLETE)	Yes	No
- 32 13 73 - CONCRETE PAVING JOINT SEALANTS (COMPLETE)	Yes	No
- 32 16 13 - CURBS AND GUTTERS (COMPLETE)	Yes	No
- 32 17 00 - PAVING SPECIALTIES (COMPLETE)	Yes	No

SCOPE OF WORK:

Includes, but is not limited to, providing all the necessary labor, materials, tools, supplies, supervision, insurance, equipment, scaffolding, hoisting, fees, etc. necessary to provide the Site Concrete for the New Cherokee Nation Hospital site, Tahlequah, Oklahoma in accordance with the Contract Documents. It is further understood and agreed that this Subcontract also includes the furnishing and installation of the below listed items regardless of whether or not they are in the listed specification section(s) or any other specification section(s) or shown on the plans. This scope listing is to be used as a guideline and should not be considered as an all-inclusive list of items required to provide a complete scope of work under this proposal.

Drawing and detail references are provided for reference only and are not to be considered as all-inclusive of Contract Documents for the particular items referenced. (Please note: The word "provide" when used herein shall mean furnish and install completely, including all costs for labor, materials, equipment, hoisting, layout, scaffolding, ladders, staging, tools, rigging and any other appurtenances necessary to complete the Work".) Subcontractor has familiarized himself with the documents and has included those items of work shown and noted on the documents and all other equipment, devices and components that are not shown or noted, but required to provide a complete, functional and working system that is in compliance with all Federal, State and Local codes.

1. Review and comply with all applicable General Notes, Concrete Construction Notes, Plan Notes and Keynotes as indicated on the contract documents.

2. Provide all site concrete including curb and gutter, thickened edges, ribbon curbs, concrete paving, sidewalks, curb ramps, site stairs & railings, light pole bases, handicap signage, pavement markings, etc., complete.

3. Provide all concrete related earthwork (both machine and handwork) including all excavation, rock excavation, thickened areas, fine grading, backfill with approved backfill materials, and compaction in accordance with all Division 31 specifications and as required by the Geotechnical Report. This subcontractor shall receive sub-grade at +/- 1/2" balanced to zero of sub-grade elevation (top of aggregate base) from earthwork subcontractor.

Proposal Bid Form:	32.02	Site Concrete	9
8078 - New Cherokee Nation Hospital - BP01 N. Parking & A Tahlequah, OK	Access		
4. Subcontractor shall brace all concrete structural elements for backfill operations as require	ed.	Yes	No
5. Provide all formwork, equipment, temporary bracing and accessories as required for a con includes formwork engineering where specified or required by ACI.	nplete installation. This	Yes	No
6. Provide layout of all block-outs, embeds, sleeves, anchors, supports, etc. as required by th accordance with shop drawings provided by others	e Contract Documents and in	Yes	No
7. Provide all concrete reinforcing steel, dowels, wire mesh, smooth dowels, grease, slip caps accessories including slab bolsters, chairs, runners, spacers, etc. During construction all verti 6" 90-degree bend for impalement protection or provide OSHA approved impalement caps.		a <u>Y</u> es	No
8. Provide all drilling, epoxy adhesives, etc. as required for the performance of this subcontra	actor's work.	Yes	No
9. Provide all concrete accessories including but not limited to: soil retainers, water stops; reprindicated); bonding agents; contraction / construction / control / expansion / isolation joints compressible fillers, bond breakers, etc. as necessary and required.		Yes	No
10. Provide all concrete materials, admixtures, and additives. This includes all hot and cold w	eather additives.	Yes	No
11. Provide all place and finish of concrete materials.		Yes	No
12. Provide all concrete curing and protection as required.		Yes	No
14. All embeds and anchor bolts are to be left clean and free of concrete seepage/laitance an of any temporary nails / screws. Provide as-built of anchor bolt locations to confirm correct in		Yes	No
15. Perform all saw cutting as required for the performance of this subcontractor's work.		Yes	No
16. Provide self-contained dumpsters with liner for concrete wash-out including dump fees. designated representative a location for concrete washout dumpster.	Coordinate with the Manhatta	n Yes	No
17. Coordinate concrete pours with the Manhattan designated representative.		Yes	No
18. Prepare and implement pre-pour sign off documents prior to all concrete pours. Comple the Manhattan designated representative for final approval prior to any pour (form to be approved the second		Yes	No
19. Provide all patching, leveling or grinding of non-conforming concrete including slab tolera any formed surface out of tolerance or because of form failure.	ances or finishes, and repair of	Yes	No
20. Clean and remove all concrete spillage, drippings, laitance, dried concrete fins etc. caused forms or finishing of concrete.	d during placing, stripping of	Yes	No
21. Provide all stair railings, complete, for cast-in -place site stairs.		Yes	No
22. Provide all lightpole bases and setting of achor bolts provided by others. Include construct	ction lay down area.	Yes	No
23. Provide all joint sealants for the site concrete portion of work. Clean all joints prior to app	plication.	Yes	No

Construction Team

Proposal Bid Form:	32.02	Site Concret	е
8078 - New Cherokee Nation Hospital - BP01 N. Parking & A Tahlequah, OK	Access		
24. Provide all required temporary dewatering of excavations while performing this scope of	f work.	Yes	No
25. Provide heavy duty concrete paving approach at project entrance from Downing Street.		Yes	No
26. Provide phased edge paving detail at project entrance road from Downing Street, and at C3-502). Reference Site Logistics Plan in CM Manual.	construction lay down area (6	/Yes	No
27. Sawcut, remove and replace existing concrete paving for electrical trench to CNOHC. S details. Include 5 Feet Wide paving removal, and 10 Inch deep new concrete paving with r Flowable Fill to bottom of concrete by others.			No
28. Provide Grated Street Inlet structure and grate and inlet hoods at south west parking o	entry approach	Yes	No
29. Provide cast in place concrete for storm system and detention pond, such as wing wall gutters, and heavy duty concrete paving at detention pond area.	ls, flumes, spillways, valley	Yes	No
SCOPE-SPECIFIC CLARIFICATIONS / EXCLUSIONS			
 Exclude Asphalt Paving Exclude Concrete Paving at construction lay down area (See Site Logistics Plan). Exclude Concrete Curb and Gutter at construction lay down area (See Site Logistics Plan). Exclude Concrete Paving at project entrance road off Downing Ave. (See Site Logistics Plan). Exclude Concrete Curb and Gutter at project entrance road off Downing (See Site Logistics Plan). Exclude Striping, parking accessories at project entrance road and construction lay down area (See Site Logistics I 6. Exclude ribbon curbs at bus shelter areas inside the construction lay down area (See Site Log Exclude Aggregate Base at Paving Areas Exclude north pond flume from Contractor Parking lay down area, to be done with finish 10. Exclude sidewalk and all associated work (ADA Curbs, stairs, rails) on the sidewalk contribution of the sidewalk	Plan). rea. ogistics Plan). concrete paving later.	g lay down area, to b	be done with
GENERAL ACKNOWLEDGEMENTS			
 Sales Tax - This subcontract shall include all applicable sales taxunless the Owner Direct identified by the Cherokee Nation is properly utilized by this subcontractor. 	Paid Invoices (ODPI) process a		" or "No" To All: No
2. Include separate mobilizations / demobilizations as required by the Project Schedule and	Phasing Plans.	Yes	No
Provide all mock-ups as indicated or required by the contract documents. Removal of the contract documents.	mock-up if required by the	Yes	No
 Provide all Warranties, Special Warranties, Inspections or Special Project Warranties as re or manufacturer's written requirements. 	quired by contract documents	Yes	No
5. Provide all shop drawings, product data, sample and other pertinent submittals for the we engineering and printing costs for all shop drawings, coordination drawings, and product sul as required to properly coordinate the work included in this Subcontract with other trades. I	bmittals for architect approval	eYes	No

as required to properly coordinate the work included in this Subcontract with other trades. Include costs for revising and resubmitting shop/ coordination drawings as needed.

6. Subcontractor shall warehouse or store, separate and clearly identify all materials or equipment purchased as stored material Owner Direct Pay (ODPI) under this Subcontract in order for Manhattan and The Owner's representatives to inspect and verify offsite storage at any time during the execution of this Subcontract. All materials stored offsite must be located in an insured and bonded warehouse facility.

____ No

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Proposal Bid Form:	32.02	Site Concrete	
8078 - New Cherokee Nation Hospital - BP01 N. Parking Tahlequah, OK	& Access		
7. Provide all required pedestrian protection, traffic control and protection including fla required for the work, and as may be required for protection for equipment access, deli		Yes	No
8. Subcontractor is required to comply with requirements to control Dust and Airborne or debris shall be allowed to accumulate.	Contaminants. No waste materials	Yes	No
9. Keep surrounding streets, drives, and parking areas free of dirt caused or created by	the work of this bid package.	Yes	No
10. Provide all cleanup and haul-off of excess debris resulting from work of this Subcont be placed in the dumpster without specific approval from the Construction Manager.	ract. Large or heavy items are not to	oYes	No
11. It is mutually understood and agreed that this subcontractor will coordinate all of th items being furnished by others with the Manhattan designated representative. This inc staging, inventory control, and shipping to the site. All damages or shortages are to be represented to the site.	cludes the on or off site storage,	. Yes	No
12. Subcontractor will assist Manhattan with providing material quantities and cost brea Owner's and Manhattan's budget requirements. All breakouts specified in this subcontr purposes and tracking only.	-	Yes	No
13. Subcontractor agrees to be bound by the Welcome Package issued by the Manhatta	ın Field staff.	Yes	No
14. Authorized Subcontractor supervision must be onsite while work is being performed	ł.	Yes	No
15. The terms and conditions contained in the following documents shall be executed U Provisions, Article 2.5, "Indemnification" as included within the contract documents are if fully written out;			No
Manhattan General Provisions 2012		Yes	No
Exhibit A - (Scope of Work)		Yes	No
Exhibit B - (Bond Forms)		Yes	No
Exhibit C - (Insurance Requirements / Sample)		Yes	No
Exhibit D - (Construction Documents)		Yes	No
Exhibit E - (Special Conditions)		Yes	No
Exhibit F - (Project Schedule)		Yes	No
Exhibit G - (Tax Exemption / ODPI) (VOID)		<u> </u>	<u>No</u>
Exhibit H - (Manhattan Additional Safety Requirements)		Yes	No
Exhibit I - (Specific Inclusions)		Yes	No
16. Contractor will hold pricing for 60 Calendar Days from the date of submission of this	proposal.	Yes	No
17. Each subcontractor will also be responsible for contributing personnel to a composit completing this scope of work. These composite member are anticipated for a 40 hour y your contract provide laborer(s) in accordance with the following matrix for the compositive 15 requires 1 laborer, 16-25 requires 2 laborers, 26-50 requires 3 laborers, 51-100 requires laborers. Enter the amount INCLUDED in your base bid for the composite clean-up.	work week. During the extent of site clean-up - On-site work force 1-	Yes	No
18. Contractor shall provide a complete installation that complies with all applicable coc Authorities Having Jurisdiction.	les, ordinances and satisfying all	Yes	No
19. Contractor is responsible for all related pumping, bailing, discharge and maintenanc drainage requirements for control of run-off and the prevention of ponding and repair t		Yes	No
20. Provide coordination, assistance, and necessary access for the Owner's furnished Te notification, obtaining samples and data gathering as required for scope of work. Costs and/or for Subcontractor's unpreparedness, will be paid by this Subcontractor.		Yes	No

Construction Team

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Proposal Bid Form:	32.02	Site Concrete	
8078 - New Cherokee Nation Hospital - BP01 N. Parking & A Tahlequah, OK	Access		
21. Revise Paragraph 1.2.3 of section 00 60 02A Manhattan General Provisions as contained Bid Manual as follows: Until Subcontractor's obligations under this Subcontract are completely fulfilled, Subcor any changes to the work directly for Owner or any of its tenants, or deal directly with O respect to the work and / or changes to the work, in connection with the Project, unless Foreman Manhattan. Foreman Manhattan understands that the Owner and specifically directly with the subcontractor to maintain a spirit of cooperation and also to utilize the extent giving <u>first hire priority rights to Cherokee Citizens.</u>	ntractor agrees not to perform wner's representatives with s approved in writing by TERO shall communicate	YesNo	
22. The Owner requirements for funding for work in progress is to provide payment less reta which shall be withheld and paid, without interest, upon final completion of the entire projection		YesNo	
23. Contractor has visited the Project Site Location?		YesNo	
24. Contractor has an executed "MGP" or Manhattan General Provisions signed after FY2012	2?	Yes No	
25. Acknowledge and agree to Manhattan Target Schedule. Verify suppliers are able to meet	the required dates?	YesNo	
26. Contractor is able to provide minimum insurance requirements, including but not limited referenced in Exhibit C?	l to pollution insurance	YesNo	
27. Bidder is a registered TERO Contractor, and has attached front and back of TERO Certification	ate?	YesNo	
28. Bidder has properly EXCLUDED the TERO Work Permit Fee of \$25 per Day per Non-Native this project).	e Worker? (Fee is waived for	YesNo	
29. Bidder has properly EXCLUDED the TERO Employment Rights Fee of 1/2 of 1% of the tota (Fee is waived for this project).	I project cost on this contract?	YesNo	
30. Bidder has included wage rates which follow the Davis Bacon Wage Scale. Conctractors wage rates paid to employees and have reports available upon request.	s will be required to maintain	YesNo	
31. Contractor acknowledges all addenda?			
Addendum #'s: 32. Contractor acknowledges all Foreman Manhattan CM Clarifications?		YesNo	
CM Clarification #'s:		Yes No	

BOND INFORMATION:

Provide Bond Rate (Bids are to INCLUDE cost of Payment and Performance Bond) %

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Proposal Bid Form:

32.02

Site Concrete

8078 - New Cherokee Nation Hospital - BP01 N. Parking & Access

Tahlequah, OK

OTHER COMMENTS / VALUE ANALYSIS SUGGESTIONS:

Please write in the box below any suggestions for cost savings / value analysis which were discovered during the course of bidding this project, along with a dollar value for each item. VA Suggestions may be included in the criteria considered for successful subcontractor selection. Attach additional sheet(s) if necessary.

ON-SITE PERSONNEL LABOR RATES

Provide a list of ALL on-site labor classifications with both their straight time hourly rates and overtime hourly rates. All potential on-site labor classifications are required to be provided with this scope package. (ie Journeyman straight time \$XX.XX and overtime \$XX.XX, Superintendent straight time \$XX.XX and overtime \$XX.XX, etc.) This may be provided in the box below, or on an attached document.

LABOR RATES:	STRAIGHT TIME		OVERTIME	
Position / Title #1:	\$	/ Hr	Ś	/ Hr
Position / Title #2:	Ļ	/ 111	Ŷ	/ III
	\$	/ Hr	\$	/ Hr
Position / Title #3:	\$	/ Hr	\$	/ Hr
Position / Title #4:	\$	/ Hr	\$	/ Hr
Position / Title #5:	\$	/ Hr	\$	/ Hr
Position / Title #6:	\$	/ Hr	Ś	/ Hr
	~	,	Ŷ	,

Construction Team

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Proposal Bid Form:

32.02

Site Concrete

8078 - New Cherokee Nation Hospital - BP01 N. Parking & Access

Tahlequah, OK

Bid Envelope Contents Checklist:	
a. Completed Foreman Manhattan Bid Form / Scope Package Document (this document)	
b. Completed Non-Collusion Affidavit	
c. Completed Business Relationship Affidavit	
d. Bidder's Proposal / Scope Letter (Optional)	
e. Bonding Letter Indicating Single Project and Aggregate P&P Bonding Capacity	
f. Copy of Front and Back of TERO Certificate (TERO Bidders Only)	

~ END OF BID PACKAGE ~

FOREMAN	MANHATTAN
	Construction Team

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Extended Cost

Proposal Bid Form:

32.03 **Temp Fencing (N. Parking)**

8078 - New Cherokee Nation Hospital - BP01 N. Parking & Access

Tahlequah, OK

SUBMITTED BY (Company Name Per W-9 Form):

CONTACT NAME:

ADDRESS:

PHONE NUMBER:

EMAIL:

SIGNATURE:

LINE ITEMS

Description

PROJECT BREAK-OUT

1. BASE BID - Temporary Fencing (North Parking) (Including Sales Tax):

BASE BID (TOTAL OF ABOVE ITEMS):

ALTERNATES:

(none)

UNIT PRICES:

(none)

\$ / SF

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

)

Discount

Proposal Bid Form:

32.03 Temp Fencing (N. Parking)

(\$

8078 - New Cherokee Nation Hospital - BP01 N. Parking & Access

Tahlequah, OK

MULTI-PACKAGE DISCOUNT:

If multiple bid packages are awarded to your company, apply the following discount. Discounts will be taken into account during the review and award process.

Bid Package Number: Description (Write Above)

INCLUSIONS:

APPLICABLE SPECIFICATION SECTIONS: - DIVISION 00 - FOREMAN MANHATTAN'S CONSTRUCTION MANAGER'S BID MANUAL (COMPLETE) - DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS (AS APPLICABLE) - DIVISION 01 - GENERAL REQUIREMENTS (AS APPLICABLE)	Mark "Ye Yes Yes Yes	es" or "No" To All: No No No
SCOPE OF WORK:	Mark "Ve	es" or "No" To All:
Includes, but is not limited to, providing all the necessary labor, materials, tools, supplies, supervision, insurance, equipment, scaffolding, hoisting, fees, etc. necessary to provide the AshaltPaving for the Cherokee Nation New Hospital site, Tahlequah, Oklahoma in accordance with the Contract Documents. It is further understood and agreed that this Subcontract also includes the furnishing and installation of the below listed items regardless of whether or not they are in the listed specification section(s) or any other specification section(s) or shown on the plans. This scope listing is to be used as a guideline and should not be considered as an all-inclusive list of items required to provide a complete scope of work under this proposal.	Yes	No
Drawing and detail references are provided for reference only and are not to be considered as all- inclusive of Contract Documents for the particular items referenced. (Please note: The word "provide" when used herein shall mean furnish and install completely, including all costs for labor, materials, equipment, hoisting, layout, scaffolding, ladders, staging, tools, rigging and any other appurtenances necessary to complete the Work".) Subcontractor has familiarized himself with the documents and has included those items of work shown and noted on the documents and all other equipment, devices and components that are not shown or noted, but required to provide a complete, functional and working system that is in compliance with all Federal, State and Local codes.	Yes	No
 Provide Temporary Perimeter Construction Fencing Rental as shown on Foreman Manhattan Bid Package 01 CM Bid Manual, Site Logistics Plan, Page 2 of 3. 	Yes	No
2. Provide four (3ea) double gates as shown on Site Logistics Plan.	Yes	No
 Temporary Perimeter Construction Fence to be six feet tall chain link fence panels, installed with bases and sand bags - See Page 3 of Site Logistics Plan (Approx 3,780 LNFT, three double gates). 	Yes	No
4. Include removal of Perimeter Fence and Gates at the end of the North Parking project construction.	Yes	No
5. Perimeter Fence rental duration is beginning of Oct 2022 through end of April 2023; Seven Months.	Yes	No

Construction Team

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Proposal Bid Form:

32.03 Temp Fencing (N. Parking)

8078 - New Cherokee Nation Hospital - BP01 N. Parking & Access

Tahlequah, OK

SCOPE-SPECIFIC CLARIFICATIONS / EXCLUSIONS

1. Exclude permanent fencing of any kind.

2. Exclude "Long Term Fence with (1) Double Gate shown on Site Logistics Plan Page 3.

GENERAL ACKNOWLEDGEMENTS

	Mark "Ye	s" or "No" To All:
1. Sales Tax - This subcontract shall include all applicable sales taxunless the Owner Direct Paid Invoices (ODPI) process as- identified by the Cherokee Nation is properly utilized by this subcontractor.	Yes	No
2. Include separate mobilizations / demobilizations as required by the Project Schedule and Phasing Plans.	Yes	No
3. Provide all mock-ups as indicated or required by the contract documents. Removal of the mock-up if required by the contract documents.	Yes	No
4. Provide all Warranties, Special Warranties, Inspections or Special Project Warranties as required by contract documents or manufacturer's written requirements.	Yes	No
5. Provide all shop drawings, product data, sample and other pertinent submittals for the work of this Subcontract. Provide engineering and printing costs for all shop drawings, coordination drawings, and product submittals for architect approval as required to properly coordinate the work included in this Subcontract with other trades. Include costs for revising and resubmitting shop/ coordination drawings as needed.	Yes	No
6. Subcontractor shall warehouse or store, separate and clearly identify all materials or equipment purchased as stored material Owner Direct Pay (ODPI) under this Subcontract in order for Manhattan and The Owner's representatives to inspect and verify offsite storage at any time during the execution of this Subcontract. All materials stored offsite must be located in an insured and bonded warehouse facility.	Yes	No
7. Provide all required pedestrian protection, traffic control and protection including flagman, barricades, signage, etc. as required for the work, and as may be required for protection for equipment access, deliveries and loading.	Yes	No
8. Subcontractor is required to comply with requirements to control Dust and Airborne Contaminants. No waste materials or debris shall be allowed to accumulate.	Yes	No
9. Keep surrounding streets, drives, and parking areas free of dirt caused or created by the work of this bid package.	Yes	No
10. Provide all cleanup and haul-off of excess debris resulting from work of this Subcontract. Large or heavy items are not to be placed in the dumpster without specific approval from the Construction Manager.	Yes	No
11. It is mutually understood and agreed that this subcontractor will coordinate all of the scheduled deliveries of these items being furnished by others with the Manhattan designated representative. This includes the on or off site storage, staging, inventory control, and shipping to the site. All damages or shortages are to be reported within 24 hours of delivery.	Yes	No
12. Subcontractor will assist Manhattan with providing material quantities and cost breakdowns as required for the Owner's and Manhattan's budget requirements. All breakouts specified in this subcontract will be used for accounting purposes and tracking only.	Yes	No
13. Subcontractor agrees to be bound by the Welcome Package issued by the Manhattan Field staff.	Yes	No
14. Authorized Subcontractor supervision must be onsite while work is being performed.	Yes	No

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Proposal Bid Form:

32.03 **Temp Fencing (N. Parking)**

8078 - New Cherokee Nation Hospital - BP01 N. Parking & Access		
Tahlequah, OK		
15. The terms and conditions contained in the following documents shall be executed UNCONDITIONALLY including General Provisions, Article 2.5, "Indemnification" as included within the contract documents are incorporated herein by reference as if fully written out;	Yes	No
Manhattan General Provisions 2012	Yes	No
Exhibit A - (Scope of Work)	Yes	No
Exhibit B - (Bond Forms)	Yes	No
Exhibit C - (Insurance Requirements / Sample)	Yes	No
Exhibit D - (Construction Documents)	Yes	No
Exhibit E - (Special Conditions)	Yes	No
Exhibit F - (Project Schedule)	Yes	No
Exhibit G - (Tax Exemption / ODPI) (VOID)	<u> </u>	<u>No</u>
Exhibit H - (Manhattan Additional Safety Requirements)	Yes	No
Exhibit I - (Specific Inclusions)	Yes	No
16. Contractor will hold pricing for 60 Calendar Days from the date of submission of this proposal.	Yes	No
17. Each subcontractor will also be responsible for contributing personnel to a composite clean-up crew while on-site completing this scope of work. These composite member are anticipated for a 40 hour work week. During the extent of your contract provide laborer(s) in accordance with the following matrix for the composite clean-up - On-site work force 1-15 requires 1 laborer, 16-25 requires 2 laborers, 26-50 requires 3 laborers, 51-100 requires 4 laborers and 100+ requires 6 laborers. Enter the amount INCLUDED in your base bid for the composite clean-up.	Yes	No
18. Contractor shall provide a complete installation that complies with all applicable codes, ordinances and satisfying all Authorities Having Jurisdiction.	Yes	No
19. Contractor is responsible for all related pumping, bailing, discharge and maintenance thereof including temporary drainage requirements for control of run-off and the prevention of ponding and repair to resulting damaged sub-grades.	Yes	No
20. Provide coordination, assistance, and necessary access for the Owner's furnished Testing Laboratory, including notification, obtaining samples and data gathering as required for scope of work. Costs for retesting due to failed tests and/or for Subcontractor's unpreparedness, will be paid by this Subcontractor.	Yes	No
21. Revise Paragraph 1.2.3 of section 00 60 02A Manhattan General Provisions as contained in the Construction Manager's Bid Manual as follows:	Yes	No
Until Subcontractor's obligations under this Subcontract are completely fulfilled, Subcontractor agrees not to perform any changes to the work directly for Owner or any of its tenants, or deal directly with Owner's representatives with respect to the work and / or changes to the work, in connection with the Project, unless approved in writing by Foreman Manhattan. Foreman Manhattan understands that the Owner and specifically TERO shall communicate directly with the subcontractor to maintain a spirit of cooperation and also to utilize the TERO Job Bank to the fullest extent giving <u>first hire priority rights to Cherokee Citizens.</u>		
22. The Owner requirements for funding for work in progress is to provide payment less retainage of the percent (10%), which shall be withheld and paid, without interest, upon final completion of the entire project.	Yes	No
23. Contractor has visited the Project Site Location?	Yes	No
24. Contractor has an executed "MGP" or Manhattan General Provisions signed after FY2012?	Yes	No
25. Acknowledge and agree to Manhattan Target Schedule. Verify suppliers are able to meet the required dates?	Yes	No
26. Contractor is able to provide minimum insurance requirements, including but not limited to pollution insurance referenced in Exhibit C?	Yes	No

Construction Team

Proposal Bid Form:

32.03 Temp Fencing (N. Parking)

8078 - New Cherokee Nation Hospital - BP01 N. Parking & Access Tahlequah, OK		
27. Bidder is a registered TERO Contractor, and has attached front and back of TERO Certificate?	Yes	No
28. Bidder has properly EXCLUDED the TERO Work Permit Fee of \$25 per Day per Non-Native Worker? (Fee is waived for this project).	Yes	No
29. Bidder has properly EXCLUDED the TERO Employment Rights Fee of 1/2 of 1% of the total project cost on this contract? (Fee is waived for this project).	Yes	No
30. Bidder has included wage rates which follow the Davis Bacon Wage Scale. Conctractors will be required to maintain wage rates paid to employees and have reports available upon request.	Yes	No
31. Contractor acknowledges all addenda?		
Addendum #'s:	Yes	No
32. Contractor acknowledges all Foreman Manhattan CM Clarifications?		
CM Clarification #'s:	Yes	No
BOND INFORMATION:		
Provide Bond Rate (Bids are to INCLUDE cost of Payment and Performance Bond)	%	

OTHER COMMENTS / VALUE ANALYSIS SUGGESTIONS:

Please write in the box below any suggestions for cost savings / value analysis which were discovered during the course of bidding this project, along with a dollar value for each item. VA Suggestions may be included in the criteria considered for successful subcontractor selection. Attach additional sheet(s) if necessary.

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Proposal Bid Form:

32.03 Temp Fencing (N. Parking)

8078 - New Cherokee Nation Hospital - BP01 N. Parking & Access

Tahlequah, OK

ON-SITE PERSONNEL LABOR RATES

Provide a list of ALL on-site labor classifications with both their straight time hourly rates and overtime hourly rates. All potential on-site labor classifications are required to be provided with this scope package. (ie Journeyman straight time \$XX.XX and overtime \$XX.XX, Superintendent straight time \$XX.XX and overtime \$XX.XX, etc.) This may be provided in the box below, or on an attached document.

STRAIGHT TIN		STRAIGHT TIME OVERTIME		
ć	/ Ur	ć	/ Hr	
>	<u> </u>	Ş	/ ni	
\$	/ Hr	\$	/ Hr	
\$	/ Hr	\$	/ Hr	
\$	/ Hr	\$	/ Hr	
Ş	/ Hr	\$	/ Hr	
ć	/ Hr	ć	/ Hr	
	\$ \$ \$	\$ / Hr \$ / Hr \$ / Hr \$ / Hr \$ / Hr	\$ /Hr \$ \$ /Hr \$ \$ /Hr \$ \$ /Hr \$ \$ /Hr \$ \$ /Hr \$	

Bid Envelope Contents Checklist:	
a. Completed Foreman Manhattan Bid Form / Scope Package Document (this document)	
b. Completed Non-Collusion Affidavit	
c. Completed Business Relationship Affidavit	
d. Bidder's Proposal / Scope Letter (Optional)	
e. Bonding Letter Indicating Single Project and Aggregate P&P Bonding Capacity	
f. Copy of Front and Back of TERO Certificate (TERO Bidders Only)	

~ END OF BID PACKAGE ~

FOREMAN MANHATTAN Construction Team		BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183
Proposal Bid Form:	33.01	Site Utilities
8078 - New Cherokee Nation Hospital - BP01 N. Parking & A Tahlequah, OK	Access	
SUBMITTED BY (Company Name Per W-9 Form):		
CONTACT NAME:		
ADDRESS:		
PHONE NUMBER:		
EMAIL:		
SIGNATURE:		
LINE ITEMS		
Description		Extended Cost
PROJECT BREAK-OUT		
1. BASE BID - Site Utilities (Including Sales Tax):		\$
BASE BID (TOTAL OF ABOVE ITEMS):		\$
ALTERNATES:		
(none)		\$
UNIT PRICES:		
UP-01 - Rock Excavation - Trench		\$ Per CUYD

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Site Utilities

Scope Bid Package - Subcontract Forms

Proposal Bid Form:

8078 - New Cherokee Nation Hospital - BP01 N. Parking & Access


Tahlequah, OK

MULTI-PACKAGE DISCOUNT:

If multiple bid packages are awarded to your company, apply the following discount. Discounts will be taken into account during the review and award process.

Bid Package Number: Description (Write Above)

33.01





Mark "Yes" or "No" To All:

INCLUSIONS:

APPLICABLE SPECIFICATION SECTIONS:	Mark "Ye	s" or "No" To All:
- DIVISION 00 - FOREMAN MANHATTAN'S CONSTRUCTION MANAGER'S BID MANUAL (COMPLETE)	Yes	No
- DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS (AS APPLICABLE)	Yes	No
- DIVISION 01 - GENERAL REQUIREMENTS (AS APPLICABLE)	Yes	No
- 02 00 00 - 46 00 00 - SPECIFICATION SECTIONS (AS APPLICAPLE)	Yes	No
- 33 11 00 - SANITARY SEWERAGE FORCE MAIN PIPING (COMPLETE)	Yes	No

SCOPE OF WORK:

Includes, but is not limited to, providing all the necessary labor, materials, tools, supplies, supervision, insurance, equipment, scaffolding, hoisting, fees, etc. necessary to provide the Site Utilities for the Cherokee Nation New Hospital site, Tahlequah, Oklahoma in accordance with the Contract Documents. It is further understood and agreed that this Subcontract also includes the furnishing and installation of the below listed items regardless of whether or not they are in the listed specification section(s) or any other specification section(s) or shown on the plans. This scope listing is to be used as a guideline and should not be considered as an all-inclusive list of items required to provide a complete scope of work under this proposal.	Yes	No
Drawing and detail references are provided for reference only and are not to be considered as all- inclusive of Contract Documents for the particular items referenced. (Please note: The word "provide" when used herein shall mean furnish and install completely, including all costs for labor, materials, equipment, hoisting, layout, scaffolding, ladders, staging, tools, rigging and any other appurtenances necessary to complete the Work".) Subcontractor has familiarized himself with the documents and has included those items of work shown and noted on the documents and all other equipment, devices and components that are not shown or noted, but required to provide a complete, functional and working system that is in compliance with all Federal, State and Local codes.	Yes	No

1. Provide all Site Utility and Utility IDP material and labor, including excavation, backfill, compaction, borings, import, bedding materials, piping, utility structures, tracer wire, and hand work in accordance with identified grade contours, within indicated tolerances and as specified. 2. Provide all Right-of-Way Permits for all work in the City Right-of-Way.

3. Provide all utility demolition, and associated site demolition, per contract documents ____Yes

4. Provide all Sanitary Sewer system complete including but not limited to the forced main piping, manholes and covers, clean-outs, excavation, piping, valves, vaults, drains, drain pits, and associated connections, backfilling and compaction, all ____Yes connections, taps, valves, adapters, etc. from utility service mains, connection points as indicated on the contract documents. Tie-ins to be done per State, local and city requirements.

__ No

___ No

____ No

____ No

___Yes

__Yes

Construction Team

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Proposal Bid Form:	33.01	Site Utilities	
8078 - New Cherokee Nation Hospital - BP01 N. Parking & Act Tahlequah, OK	cess		
5. Provide all Natural Gas utilities complete but not limited to all connections, backfilling and con adapters, meters, valves, etc. as indicated on the contract documents.	mpaction, taps, tracer wire,	Yes	No
6. Locate, mark and protect all existing utilities line indicated to remain.			
7. Provide all surveying and/or layout that pertains to this scope.			
8. Provide road boring(s) if required for the installation of the utilities.		Yes	No
9. All taps, connections, test stations, trust blocking and anchors to utilities to be made by this c plumbing contractor for tie-ins to building utilities.	ontractor. Coordinate with	Yes	No
10. Adjust all clean out rims, manhole covers and valve and meter boxes to finished grade.		Yes	No
11. Provide all granular/aggregate backfill required at trenches, under concrete paving, curb & g replaced by this contractor as indicated on the contract documents.	gutter, and sidewalks	Yes	No
12. Provide all tracing wires and warning tapes as indicated and required.		Yes	No
13. Provide all cleaning, flushing, disinfection, sterilization, testing and certification as required l prevailing jurisdictions.	by Contract Documents and	Yes	No
14. Provide all pumping, dewatering, and mucking of utility trenches.		Yes	No
15. All utility systems are to be installed per governing authorities and shall include all utility cor installation charges, permits and costs thereof, cleaning and sterilization, testing, inspections an burial, piping and things, connection, devices, etc. as required for complete services.		Yes	No
16. Provide required provisions per EPA guidelines for Storm Water Pollution control as applicat required for the work of this package.	ble to utility systems, and as	Yes	No
17. Open excavations shall be barricaded, protected, and provided approved railing at all times a authorities having jurisdiction.	as required by OSHA and all	Yes	No
18. Remove all spoils from jobsite that pertain to this scope.		Yes	No

SCOPE-SPECIFIC CLARIFICATIONS / EXCLUSIONS

1. Hydrovac existing fiber optic and water main for verification of sufficiently buried for ditch and culvert construction.

2. Storm Sewer

3. Electric and Low Voltage Relocation

Construction Team

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Proposal Bid Form:

11

33.01

Site Utilities

GENERAL ACKNOWLEDGEMENTS		
	Mark "Yes" or "No	
1. Sales Tax - This subcontract shall include all applicable sales tax unless the Owner Direct Paid Invoices (ODPI) process as-		N -
identified by the Cherokee Nation is properly utilized by this subcontractor.	Yes	No
2. Include separate mobilizations / demobilizations as required by the Project Schedule and Phasing Plans.	Yes	No
3. Provide all mock-ups as indicated or required by the contract documents. Removal of the mock-up if required by the contract documents.	Yes	No
 Provide all Warranties, Special Warranties, Inspections or Special Project Warranties as required by contract documents or manufacturer's written requirements. 	Yes	No
5. Provide all shop drawings, product data, sample and other pertinent submittals for the work of this Subcontract. Provide engineering and printing costs for all shop drawings, coordination drawings, and product submittals for architect approval as required to properly coordinate the work included in this Subcontract with other trades. Include costs for revising and resubmitting shop/ coordination drawings as needed.	Yes	No
6. Subcontractor shall warehouse or store, separate and clearly identify all materials or equipment purchased as stored material Owner Direct Pay (ODPI) under this Subcontract in order for Manhattan and The Owner's representatives to inspect and verify offsite storage at any time during the execution of this Subcontract. All materials stored offsite must be located in an insured and bonded warehouse facility.	Yes	No
Provide all required pedestrian protection, traffic control and protection including flagman, barricades, signage, etc. as required for the work, and as may be required for protection for equipment access, deliveries and loading.	Yes	No
 Subcontractor is required to comply with requirements to control Dust and Airborne Contaminants. No waste materials or debris shall be allowed to accumulate. 	Yes	No
9. Keep surrounding streets, drives, and parking areas free of dirt caused or created by the work of this bid package.	Yes	No
10. Provide all cleanup and haul-off of excess debris resulting from work of this Subcontract. Large or heavy items are not to be placed in the dumpster without specific approval from the Construction Manager.	Yes	No
11. It is mutually understood and agreed that this subcontractor will coordinate all of the scheduled deliveries of these items being furnished by others with the Manhattan designated representative. This includes the on or off site storage, staging, inventory control, and shipping to the site. All damages or shortages are to be reported within 24 hours of delivery.	Yes	No
12. Subcontractor will assist Manhattan with providing material quantities and cost breakdowns as required for the Owner's and Manhattan's budget requirements. All breakouts specified in this subcontract will be used for accounting purposes and tracking only.	Yes	No
13. Subcontractor agrees to be bound by the Welcome Package issued by the Manhattan Field staff.	Yes	No
14. Authorized Subcontractor supervision must be onsite while work is being performed.	Yes	No
15. The terms and conditions contained in the following documents shall be executed UNCONDITIONALLY including General Provisions, Article 2.5, "Indemnification" as included within the contract documents are incorporated herein by reference as if fully written out;	Yes	No
Manhattan General Provisions 2012	Yes	No
Exhibit A - (Scope of Work)	Yes	No
Exhibit B - (Bond Forms)	Yes	No
Exhibit C - (Insurance Requirements / Sample)	Yes	No
Exhibit D - (Construction Documents)	Yes	No
Exhibit E - (Special Conditions)	Yes	No
Exhibit F - (Project Schedule)	Yes	No

Exhibit G - (Tax Exemption / ODPI) (VOID)

<u>____No</u>

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Proposal Bid Form:	33.01	Site Utilities	
8078 - New Cherokee Nation Hospital - BP01 N. Parking Tahlequah, OK	& Access		
Exhibit H - (Manhattan Additional Safety Requirements)		Yes	No
Exhibit I - (Specific Inclusions)		Yes	No
16. Contractor will hold pricing for 60 Calendar Days from the date of submission of this	proposal.	Yes	No
17. Each subcontractor will also be responsible for contributing personnel to a composit completing this scope of work. These composite member are anticipated for a 40 hour v your contract provide laborer(s) in accordance with the following matrix for the compos 15 requires 1 laborer, 16-25 requires 2 laborers, 26-50 requires 3 laborers, 51-100 requi laborers. Enter the amount INCLUDED in your base bid for the composite clean-up.	work week. During the extent of ite clean-up - On-site work force 1-	Yes	No
18. Contractor shall provide a complete installation that complies with all applicable cod Authorities Having Jurisdiction.	les, ordinances and satisfying all	Yes	No
19. Contractor is responsible for all related pumping, bailing, discharge and maintenance drainage requirements for control of run-off and the prevention of ponding and repair to		Yes	No
20. Provide coordination, assistance, and necessary access for the Owner's furnished Te notification, obtaining samples and data gathering as required for scope of work. Costs and/or for Subcontractor's unpreparedness, will be paid by this Subcontractor.		Yes	No
21. Revise Paragraph 1.2.3 of section 00 60 02A Manhattan General Provisions as contai Bid Manual as follows:	ined in the Construction Manager's	Yes	No
Until Subcontractor's obligations under this Subcontract are completely fulfilled, Su any changes to the work directly for Owner or any of its tenants, or deal directly wi respect to the work and / or changes to the work, in connection with the Project, u Foreman Manhattan. Foreman Manhattan understands that the Owner and specific directly with the subcontractor to maintain a spirit of cooperation and also to utilize extent giving <u>first hire priority rights to Cherokee Citizens.</u>	th Owner's representatives with nless approved in writing by cally TERO shall communicate		
22. The Owner requirements for funding for work in progress is to provide payment less which shall be withheld and paid, without interest, upon final completion of the entire p	•	Yes	No
23. Contractor has visited the Project Site Location?		Yes	No
24. Contractor has an executed "MGP" or Manhattan General Provisions signed after FY	2012?	Yes	No
25. Acknowledge and agree to Manhattan Target Schedule. Verify suppliers are able to r	meet the required dates?	Yes	No
26. Contractor is able to provide minimum insurance requirements, including but not lin referenced in Exhibit C?	nited to pollution insurance	Yes	No
27. Bidder is a registered TERO Contractor, and has attached front and back of TERO Cen	rtificate?	Yes	No
28. Bidder has properly EXCLUDED the TERO Work Permit Fee of \$25 per Day per Non-N this project).	lative Worker? (Fee is waived for	Yes	No
29. Bidder has properly EXCLUDED the TERO Employment Rights Fee of $1/2$ of 1% of the (Fee is waived for this project).	total project cost on this contract?	Yes	No
30. Bidder has included wage rates which follow the Davis Bacon Wage Scale. Conctra wage rates paid to employees and have reports available upon request.	ctors will be required to maintain	Yes	No
31. Contractor acknowledges all addenda?			
Addendum #'s:		Yes	No

Construction Team

Proposal Bid Form:	33.01	Site Utilities	
8078 - New Cherokee Nation Hospital - BP01 N. Parl Tahlequah, OK	king & Access		
32. Contractor acknowledges all Foreman Manhattan CM Clarifications?			
CM Clarification #'s:		YesNo	
BOND INFORMATION:			
Provide Bond Rate (Bids are to INCLUDE cost of Payment and Performance Bond)		%	

OTHER COMMENTS / VALUE ANALYSIS SUGGESTIONS:

Please write in the box below any suggestions for cost savings / value analysis which were discovered during the course of bidding this project, along with a dollar value for each item. VA Suggestions may be included in the criteria considered for successful subcontractor selection. Attach additional sheet(s) if necessary.

ON-SITE PERSONNEL LABOR RATES

Provide a list of ALL on-site labor classifications with both their straight time hourly rates and overtime hourly rates. All potential on-site labor classifications are required to be provided with this scope package. (ie Journeyman straight time \$XX.XX and overtime \$XX.XX, Superintendent straight time \$XX.XX and overtime \$XX.XX, etc.) This may be provided in the box below, or on an attached document.

LABOR RATES:	STRAIGHT TIME		OVERTIME	
Position / Title #1:	\$	/ Hr	\$	/ Hr
Position / Title #2:	\$	/ Hr	\$	/ Hr
Position / Title #3:	\$	/ Hr	\$	/ Hr

Construction Team

BP01 N. PARKING & ACCESS FMCT PROJECT #8078 CN BID ID #150183

Proposal Bid Form:

33.01

Site Utilities

8078 - New Cherokee Nation Hospital - BP01 N. Parking & Access

Tahlequah, OK

Position / Title #4:	\$ / Hr	\$ / Hr
Position / Title #5:	\$ / Hr	\$ / Hr
Position / Title #6:	\$ / Hr	\$ / Hr

Bid Envelope Contents Checklist:	
a. Completed Foreman Manhattan Bid Form / Scope Package Document (this document)	
b. Completed Non-Collusion Affidavit	
c. Completed Business Relationship Affidavit	
d. Bidder's Proposal / Scope Letter (Optional)	
e. Bonding Letter Indicating Single Project and Aggregate P&P Bonding Capacity	
f. Copy of Front and Back of TERO Certificate (TERO Bidders Only)	

~ END OF BID PACKAGE ~