This project will consist of all labor and materials necessary for: the removal of three washing machine drain boxes, the demolition of concrete to create an opening, installation of new in ground, pre-manufactured trench drains, and relocation of electrical floor boxes, if necessary.  The work is to conform to the drawings and specs provided by Larry Edmondson and Associates, Inc.  The cut sheet and installation instructions for the preferred drain are also included.  The project must be completed from Friday 2:00 PM to Sunday 2:00 PM, over no more than three (3) weeks.   
