Proposal for Construction Entrances 
FOR CHEROKEE NATION BUSINESS 
DESCRIPTION

The work under this PROPOSAL consists of construction of three main construction entrances. It includes unclassified excavation, Aggregate Base Type A, Hot Mix Asphalt Type S4 and S3 and Drainage Culverts and Waterline Relocation.  The drawing shows the typical section and details needed to construct the entrances.  All work shall be in strict accordance with the plans and details or as directed by the Engineer.  
Additionally the work includes temporary storm water pollution prevention measures, and temporary traffic control installation and maintenance throughout the duration of the project.  It includes clearing and grubbing, trenching, bedding, backfilling, compacting, and preparing the surface. All obstructions to be replaced or reconstructed shall be restored to substantially the same condition as existed prior to the construction except as otherwise noted. All obstructions affected by the construction of the project, (including but not limited to, fences, signs, landscaping, etc.) that are not to be reconstructed, shall be removed and disposed of by the contractor
All work shall be performed per 2009 Oklahoma Department of Transportation Standards and the Tahlequah Public Works Authority.
LOCATION

Tahlequah, Cherokee County, Oklahoma on Township 16 North, Range 22 East, west side of Section Nine (9) along US 62 to the West, and Park Hill Road to the East, North of Willis Road.
SPECIAL NOTES

Construction staking shall be provided by the owner.  All culverts, pipe and fittings, pavement, and base material shall be contractor supplied.  Material for bedding and backfilling shall be provided by the Contractor in accordance with the plans and installed per Oklahoma Department of Transportation 2009 Standards.  A Pre-Construction Conference will be held on April 20, 2015 on site. 
TRAFFIC CONTROL
This work shall include traffic control in accordance with the Oklahoma Department of Transportation Standards and in accordance with the Manual of Uniform Traffic Control Devices (MUTCD) latest edition. A suggested traffic control plan has been included with the drawings to help contractor with temporary traffic control signage.  Traffic control shall be the responsibility of the contractor and shall be maintained throughout the duration of the project or until acceptance by the owner.
BASIS OF PAYMENT 
The basis of this contract is a LUMP SUM.  Payment for all items shall be made at the lump sum price for the project and shall include all items necessary and any miscellaneous items needed to construct entrances as shown on the drawings.  No additional payment shall be made for items incidental to construct the entrances.
