
 

CGA  Engineers, Inc.
Civil / Environmental Engineering

8179 E 41st St.  Tulsa, OK 74145
TEL (918) 749-5800 / FAX (918) 749-5858

 
 
July 25, 2018 
 
Tina Jones 
Cherokee Nation Entertainment 
777 West Cherokee Street 
Catoosa, OK 74015 
 
RE: Cherokee Springs Plaza OG&E Substation Engineering Contract No. 

11E0089.00,Service Agreement No. 11E0089.17 – Addendum No. 1 
 
Dear Ms. Jones: 
 

Attached is Addendum No. 1 for the above referenced project. Addendum No. 1 includes 2 
items; Typical Section for Concrete Option and Additional Geotechnical Soils Report.  The 
Geotechnical Report will be under separate attachment as the file is large.  All other provisions 
of plans and specifications shall remain in full effect. 

 

Sincerely, 
 
 
 
 
 
CGA Engineers, Inc. 
Dwain M. Garner 
President 
 
Attachments – as noted 
 
 

07/25/2018 
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Civil / Environmental Engineering
8179 E 41st St.  Tulsa, OK 74145

TEL (918) 749-5800 / FAX (918) 749-5858

 

 

July 25, 2018 

 

 

ADDENDUM NO. 1 
TO 

ROADWAY AND GRADING PLANS FOR  
CHEROKEE NATION SPRINGS PLAZA OG&E SUBSTATION 

 
Addendum 1 consists of TWO (2) items as follows: 

1) Construction time for project is 300 Calendar Days.  Regardless of how the suggested traffic control 
items were calculated, contractor shall use the 300 calendar days allocated for construction.  

CLARIFICATIONS 

 

1) ADD sheet Alt 1-Typical Section-  Portland Cement Concrete Section. 
CONSTRUCTION DRAWINGS   

 
 

2) Additional Geotechnical Soils Report (Separate document).  
ADDITIONAL DOCUMENTS AND SPECIFICATIONS 

 
 

All other provisions of the Plans and Specifications shall remain in full force and effect. 

 

 

 

 

 
Dwain Garner, P.E. 
Engineering Manager  
 
 
 
 
 
 
 
 
Attachments:  
Typical Section Plan Sheet 
Geotechnical Soils Report 

7/25/2018 
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