

2026-001-039

Interpretations/ Clarifications

6-9-26

There were no interpretations received. No clarifications to be posted.

**Solicitation 2026-001-039**

**Addendum #1:**

**Site #1** - Unit 75544 – Adair Co. – Needs Perc Test before the pad is built (perc test will determine pad location). 3 trees need to be removed for house & electrical easement and will need excessive pad material.

**Site #2** – Unit 75525 – Delaware Co. – Clear entire acre of trees and brush and 200' of driveway from the highway to the new parking pad.

**Site #3** – Unit 75446 – Delaware Co. – Clear entire acre of trees and brush, 1200' of new driveway from the highway to the new parking pad, tin horn for driveway 20' minimum, existing well needs dug down and capped off below grade level, excessive pad material.

**Site #4** – Unit 75539 – Muskogee Co. – 450' of new driveway, old septic tank will need pumped & demolished.

**Site #5** – Unit 75538 – Sequoyah Co. – Clear entire of acre of trees and brush, existing electric pole will need to be relocated before construction can begin, and excessive pad material.

**Site #6** – Unit 75452 – Washington Co. – need the removal of two trees, a light pole needs to be moved and may need a 12" tinhorn (shallow ditch).

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Date

I have read and reviewed the addendum. By signing this document, I understand that this form must be submitted along with my bid to be considered responsive and responsible. \_\_\_\_\_(Signature)

6/3/26

9:00AM

Pre-Bid

Solicitation 2026-001-039

**Attendees:**

No Attendees

**HACN Attendees:**

Baylee Woodward-Procurement Specialist

Randy Bogart-Construction Manager

Whitney Cochran-Contract Specialist

Tonya Lockwood-Contracts Manager

**Cherokee Nation Attendees:**

No Cherokee Nation Attendees

**Points of Discussion during Meeting:**

**No minutes taken due to no attendees.**