



## Construction Manager's Clarification

**Date:** May 21, 2019

**RE:** CM Clarification #1

**Project:** Cherokee Nation  
Osteopathic Medicine at the Cherokee Nation  
Bid Package #4: Waterproofing, Underslab Rough in, Elevators, Site Utilities

This clarification forms a part of the contract documents and modifies the original Construction Manager's Bid Book. Acknowledge receipt of this clarification in the space provided on the Form of Proposal. Failure to do so may subject bidder to disqualification.

The following clarifications are to be included in the scope of work affected:

- Item #1** The PREBID DATE has been changed to May 23, 2019 at 1pm CST with the same bidding requirements as outlined in the Construction Manager's Bid Book.
- Item #2** Reference REVISIONS to the following Bid Packages
- a. **23C – Plumbing Underslab Rough-in:** modify note 21 to reference S7.11 in lieu of S7.1.
  - b. **26B – Electrical Underslab Rough-in:** modify note 17 to reference S7.11 in lieu of S7.1.
  - c. **33A – Plumbing Underslab Rough-in:** modify note 53 to reference S7.11 in lieu of S7.1.

**CM Clarification #1**  
**Cherokee Nation**  
**Osteopathic Medicine at the Cherokee Nation**  
**BP#4: Waterproofing, Underslab Rough-in, Elevators, Site Utilities**

**Flintco, LLC**  
**1624 W. 21<sup>st</sup> Street**  
**Tulsa, OK 74107**  
**(918) 587-8451**