

October 1, 2020
ADDENDUM NO. 2

CHIMNEY ROCK ROAD
CN-0632/0633-11
MAYES COUNTY

The following are changes and additions to the Plans, Specification and Standards Drawings for this project.

1. Summary of Pay Quantities and Notes (Roadway) (Sheet 3 of 47) – Change quantity of 411(B) Superpave S3 (PG 64-22 OK from 27,347 Tons to 18,462 Tons.
2. Summary of Sheets (Sheet 7A of 47) – Surfacing Summary Change quantity of 411(B) Superpave S3 (PG 64-22 OK from 26,654 Tons to 18,462 Tons.
- 3.
4. Schedule of Items (Bid Form) (Page 17 of 973) – Change Item 411(B) Superpave, Type 3 (PG-64-22 OK) quantity from 27,347 ton to 18,462 Tons.

A PART OF THIS ADDENDUM NO. 1 IS A REVISED COPY OF SUMMARY OF PAY QUANTITIES AND NOTES SUMMARY SHEET 3 OF 47 AND SUMMARY OF SHEETS 7A OF 47 OF THE CHIMNEY ROCK ROAD PLANS AND A COPY OF THE SCHEDULE OF ITEMS (BID FORM) PAGE 17 OF 973 OF THE BID PROPOSAL FOR CHIMNEY ROCK ROAD WHICH WILL BE IN ADDITION TO THE ORIGINAL BID PROPOSAL AND SPECIFICATIONS, AND FURTHER TAKES INTO ACCOUNT THE ABOVE REVISIONS. THIS REVISION WILL AFFECT THE QUANTITIES FOR THIS PROJECT.

FIND ENCLOSED (1) ONE COPY OF EACH OF THE FOLLOWING:

PLANS

REVISED PAY QUANTITY SHEET 3 OF 47
REVISED SUMMARY SHEET 7A OF 47

BID PROPOSAL

REVISED SCHEDULE OF ITEMS (BID FORM) PAGE 17 OF 973

BIDDER must acknowledge receipt of this ADDENDUM:

THIS ACKNOWLEDGMENT MUST BE RETURNED AS PART OF THE BID PROPOSAL.