e
8/5/2026 c H 0 SSI.AN n

CONSTRUCTION COMPANY, INC.
Cherokee Nation 201 S. Denver Ave, Ste. 500
Claremore Health Campus Tulsa, Oklahoma 74103

tel 918.712.1441

Re: Bid Package #02 & #03 fax 918.712.2044
Site Civil

CM Addendum #01

This addendum forms a part of the Contract Documents and modifies the original Bidding Documents as noted
below and attached. Acknowledge receipt of this Addendum in the space provided on attachment “A” located in
Bid Package #02 & #03 documents. Failure to do so may subject the Bidder to disqualification.

Clarifications to Bid Package #02 & #03:

1) Please be advised that the bid date for Bid Package #02 & #03 for the Cherokee Nation Claremore
Health Campus will remain as originally scheduled. Bidding information below:

Friday, August 7, 2026 @ 2:00 pm

Hand Delivery Physical Address & Mailing Address

Cherokee Nation Purchasing Department
Attention: Shelly McClain
Financial Resources Building
17665 South Muskogee Ave.
Tahlequah, OK 74464

2) Bid bonds are not required for both bid package #03 & #03 bids.
3) Bidders shall exclude items/scope called out by ‘Landscape’ & ‘Structural’. These disciples
have not issued drawings and will be bid out at a later date.

Enclosures:
e Exhibit B — Milestone Schedule for BP #02 & #03 Dates
* Exhibit C - Site Logistical Plan
* Exhibit D — Pre-Bid RFI Log

End of CM Addendum #1
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S8 CHEROKEE NATION CLAREMORE ER & OUTPATIENT CLINIC|

183d 5/4/2026 1/22/2027 P e wa O

BP #01 - CLEAR & GRUB - NTP 5/4/2026 5/4/2026 (@ ® e0r-asmacs-1m
BP #01 - CLEAR & GRUB - COMPLETE 7/17/2026 7/17/2026 @ 50 R - COWRETE

BP #02 & #03 - SITE CIVIL - BIDDING 8/7/2026 8/7/2026 @ o #0240 STECVL-BIDING

BP #02 & #03 - SITE CIVIL - NTP 8/17/2026 8/17/2026 @ v 0a-sTEQLP

CD'S FOR AHJ/BID SET COMPLETE 10/16/2026 10/16/2026 @ O FORAHBID SET COMPLETE

FINAL CD'S WITH AHJ COMMENT INCORPORATED 12/11/2026 12/11/2026 P FIVALCOSWITH ) COMMENT INCORPORATED

BP #04 - BUILDING & FINISHES - BIDDING 12/14/2026 12/14/2026 @ > 04 BULDING & FINISHES -BDDING

BP #04 - BUILDING & FINISHES - NTP 1/22/2027 1/22/2027 @ & o BuLoGEANSHES TP

BUILDING PAD - CERTIFIED 12/4/2026 12/4/2026 @ s - @D

SITE UTILITIES INSTALLED 2/26/2027 2/26/2027 @ ST ST

SITE PAVING GRADED 4/23/2027 412302027 @ sepunG e

BUILDING DRY IN 10/27/2027 10/27/2027 @ suoncorr

CONDITIONED SPACE 6/30/2028 6/30/2028 @ ovmoe s

CONSTRUCTION SUBSTANTIAL COMPLETION 12/8/2028 12/8/2028 € CONSTRUCTION SUBSTANTIAL COMPLETION

OWNER MEDICAL, IT & FF&E EQUIPMENT INSTALL 5/25/2029 5/25/2029 P OUNER VEDIGA, T & FRE EQUIPNENT INSTALL
COMMISSIONING COMPLETE 5/25/2029 5/25/2029 @ comssionns compeTe
CERTIFICATE OF OCCUPANCY FROM AHJ/CN 6/1/2029 6/1/2029 @ CERTIFHTEOF occupNCY FROM AN
CHEROKEE NATION OCCUPANCY 6/29/2029 6/29/2029 € CHEROKEE NATION OCEUPANCY

Milestone Appearances

Diamond

CROSSLAND | CN CLAREMORE ER & OUTPATIENT

GONSTRUCTION GOMPANY, INC. CLINIC - MILESTONE SCHEDULE  |start Date: 514/2026

Finish Date: 6/29/2029 Page 1 of 1
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GENERAL DEMOLITION NOTE:

CONTRACTOR SHALL PROTECT ALL SURVEY CONTROL POINTS.
CONTRAGTOR SHALL REMOVE ALL WASTE MATERIALS OFF SITE.

ALL EXISTING STRUCTURES, UNLESS OTHERWISE NOTED TO REMAIN, FENCING,
TREES, ETC. L BE REMOVED &

SITE. ALL COST SHALL BE INCLUDED IN BASE 8ID.

MAY ESTABL

BE RESPONS| 7O 1T
GRIGINAL CONDITION SECURITY OF STAGING AREA SHALL BE T RESPONSISLITY
‘OF THE CONTRACTOR.

AREAS WHERE THE CONTRAGTON DOES NG PROTECT VEGETATION AS NOYED,
RACTOR SHALL RESTORE VEGETATION TO EXISTING CONDITION AT NO
ADDIIONAL EXPENSE T0 THE OWNER, 10 THE SATISFAGTION OF THE ARCHITECT.

‘CONTRACTOR SHALL PROTECT ALL ABOVE GROUND UTILITY FEATURES NOT BEING
'REMOVED INCLUDING, BUT NOT LIVITED TO, MANHOLES, VALVES, AND INLETS, [F ANY
EXISTING STRUCTURES TO REMAIN ARE DAMAGED DURING CONSTRUCTION, IT SHALL
BE THE CONTRACTOR'S RESPONSIBILITY TO REPAIR OR REPLACE THE EXISTING.
'STRUCTURE AS NECESSARY.

TOPSOIL STOCKPILES AND DISTURBED PORTIONS OF THE SITE, WHERE
‘CONSTRUCTION ACTIVITY TEMPORARILY CEASES FOR AT LEAST 14 DAYS SHALL BE
STABILIZED IMMEDIATELY WITH TEMPORARY SEED AND MULCH PER THE AUTHORITY.
HAVING JURISDICTION.

EFORALL
INCLUDING, BUT NOT LIMITED TO, LANE CLOSURES, DETOURS, ETC. BOTH VEHICULAR
AND PEDESTRIAN.

CONTRACTOR SHALL PROVIDE TEMPORARY UTILITY SERVICE IF REQUIRED.

‘CONTRACTOR SHALL ENSURE CONSTRUCTION SITE HAS POSITIVE DRAINAGE
THROUGHOUT THE DURATION OF CONSTRUGTION.

NO UTILITY INTERRUPTIONS WILL BE ALLOWED WITHOUT CONSENT OF THE OWNER.
F FOUR

WORKING DAYS PRIOR TO THE REQUESTED SHUT DOWN.

OR SECTIONS OF
FENCETHAT Wik 56 AEMOUED MG AEPLAGED. REFER'TO LANDSCARE PLANS FOR
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EXHIBIT G - SITE LOGISTIGAL PLAN

GROSSLAND

CONSTRUCTION COMPANY, INC.
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GENERAL EROSION CONTROL NOTES:

1 ALLGRADING AND EROSION CONTROL WORK SHALL B DONE IN STRICT
AN, THE CITY OF
CEAREMORE STANOARDS AN SPECIFICATIONS. AND STATE PERMTTING
REQUIREMENTS, RE: ODEQ PERMIT OKR10.

2 THEPERMITIEE SHALL GE RESPONSIBLE FORNOTIYING THELAND OWNER AND.
EACH CONTRAGTOR OR ENTITY (INCLUDING UTILITY CREWS AND CITY EMPLOYEE:
OR THEIR AGENTS) WHO WILL PERFORM WORK AT THE e OF T GSTENGE OF
WHAT ACTIONS OR PRECAUTIONS SHALL BE TAKEN WHILE ON SITE
7O MNMIZE THE POTENTIAL FOR ERGSION AND THE POTENTIAL FOR DAWAGING ANY
8P THE PERNITTEE FOR Al MAY
70 ESTABLISHED S-S AND ANY SUBSEGUENT WATER GUALITY VIOLATION
RESULTING FROM THE DAMAGE.

3 ENSURE THE DESIGN, INSTALLATION, AND MAINTENANCE OF EFFECTIVE EROSION
AND SEDIVEENT CONTROLS TO MINIMIZE THE DISCHARGE OF POLL
VINIMUM, SUCH CONTROLS MUST BE DESIGNED, INSTALLED, AN MANTAINED TO:
CONTROL STORMWATER VOLUME VELOGITY, AND PEAK FLOW RATES WITHIN
THESITETO MNMZE SOl ERcs
32 CONTROL STORMWATER BISCHARGES, INGLUDING BOTH PEAK FLOWRATES AN
CTORMATER VOLUWE, 10 MINIWZE EROSION AT OUTLETS
NINIMIZE DOANSTREA CHANNEL AND STREAM BANK EROSION AND SCOUR
33 MINIMIZE THE AMOUNT OF EXPOSED son. DURING CONSTRUCTION ACTIVITY:
34 MINIMIZE THE DISTURBANGE OF STeEP

35 VINMIZE SEDIENY DISCHAROES FOM TaE SHE. DESION, INSTALL AND

llace

THE NATURE OF RESULTING STORMWATER RUNOFF, AND SOIL
CHARACTERISTICS, INCLUDING THE RANGE OF SOIL PARTICLE SIZE EXPECTED TO|
BE PRESENT ON THE SITE

36 IDE AND MAINTAIN NATURAL BUFFERS AROUND SURFACE WATERS

57 DIRECT STORUMATER TOVEGETATED AREAS 10 NCREASE SEDIENT RENOVAL
AND WAXIMIZE STORMWATER INFILTRATION AND FILTERING, UNLESS INFEASIBLE:

38, MINIMIZE SOIL COMPACTION AND PRESERVE TOPSOIL WHERE PRACTICABLE

PrevenT SO

4 TION T
T TEOUNOARY . ourrens,

THE THIE CONSTRUCTION ACTIITY I ANY GIVEN PORTION OF THE SITE BEGINS,
DOWNGRADENT SHS MUST BE NSTALLED AND OPRRATIONAL T
DISCHARGES FROM THE INTIAL SITE CLEARING, GRADING, EXCRATIG, wn OTHER
EARTH DISTURBING ACTIVTIES. ADDITIONAL SIS SALL B INSTALLED &

S CESShRY THROUGHOUT THE LIrE OF T o
NSTALCATION OF THESE INIAL BUPS, AL BPS NEEDED TO ConTRoL DiscrARGES
SHALL BE
DISTURBING ACTIVITIES.

5. THE CONTRAGTOR SHALL BE RESPONSIBLE FOR PROVIDING A STABILIZED
‘CONSTRUCTION ENTRANCE AND FOR GLEANING OF VEHICLE WHEELS IN
ACCORDANCE WITH THE CITY OF GLAREMORE STANDARDS AND SPECIFICATIONS.

5. SIT FENCES. PLAGENENT OF SILT ENOES SHALL BE AS SHOWN ON THESE PLANS

. DEPOSITS OF
SILTAHICH BUILD U7 BEHING DIKES MAY BE DISKED ONTO T SITE BEFORE
PLACEMENT OF TEMPORARY COVER. AFTER TEMPORARY COVER IS PLACED OR
AFTER LANDSCAPING COMMENCES, SILT SHALL BE REMOVED AND DISPOSED OF IN A
MANNER APPROVED BY THE ENGINEER.

7. UNLESSLOGAL OR STATE REQUIREMENTS NECESSITATE MORE FREQUENT
HONTORNG,

(SRWITHIN 2¢ 10URS OF A STORM OF 0.5 INGI1ES OR MORE I DEPTI1
(Excws\vi OF FODAYS). THE CONTRAGTOR SHALL REPAR DAMAGE, CLEAN OUT

'SOON A
POSIBLE ALTER NSPECTION. DEFIGIENGIES MUST B CORRECTED WiTHN T DAYS

L BE SOLEL FOR ANY AND ALL FINES.
ASSOCIATED WITH EROSION CONTROL VIOLATIONS.

TEMPORARY STABILIZATION:

- NTIATETHE INSTALLATION OF STABILIZATION MEASURES IWMEDIATELY IN ANy

UCTION ACTIVITIES HAVE PERMANENTLY CEASED

O ANY FORTION OF THE SITE A Wil B2 ToMPORARILY NACTVE FOR 14 OF HORE
‘GALENDAR DAYS ON ANY PORTION OF THE SITE.

2. TEMPORARY STABILIZATION SHALL INCLUDE TEMPORARY SEEDING, GEOTEXTILES,
MULGHES, AND/OR OTiER TECHNIQUES TO REDUCE OR ELIMINATE EROSION UNTLL
EITHER FI
ARGV IS TAKE PLAGE 70 RE DISTURS 115 AREA

3. TEMPORARY STABILIZATION SHALL BE INSTALLED IN ACCORDANGE WITH LOGAL AND
STATE REQUIREMENTS.

FINAL STABILIZATION:

. FINAL STABILIZATION SHALL BE NSTALLED
'AND STATE REQUIREMENTS.

H THE LANDSCAPE

2. UNLESS OTHERWISE INDICATED, ALL DISTURBED SOIL AREAS SHALL RECEIVE FOUR
{4)INCHES OF TOPSOIL AND SHALL BE PERMANENTLY STABILIZED WITH SEED OR
S0D.

ESTABLISHED. UNLESS OTHERWISE INDICATED IN THE CONTRACT DOCUMENTS, THIS

CLAREMORE OUTPATIENT AND
EMERGENCY HEALTH CENTER
CHEROKEE NATION

SHALL INCIUDE A MINIUM OF 70% COVERAGE AND NO BARE AREAS OF 10 SQUARE
FEET ORM

CAUTION

NOTICE TO CONTRAGTOR

THE CONTRAGTOR IS SPECIFICALLY CAUTIONED THE LOCATION
AND ELEVATION OF EXISTING UTILITIES AS SHOWN ON THESE
PLANS ARE BASED ON RECORDS OF THE VARIOUS UTILITY
‘COMPANIES AND MEASUREMENTS TAKEN IN THE FIELD. THE

0 BE RELI

COMPLETE. THE CONTRACTOR MUST CALL THE LOCAL UTILITY

Know what's below.
Gall before you dig. AT LEAST NY EXCAVATION

TO REQUEST EXACT FIELD LOGATIONS OF THE UTILITIES.

BID PACKAGE 03

2508.70

JULY 10, 2026

C3.00

DEMOLITION &
EROSION CONTROL
PLAN




EXHIBIT D - PREGON RFI LOG

CHEROKEE NATION CLAREMORE
BP #02 & #03 - PRECON RFI LOG c H n s SI-A“ n

CONSTRUCTION COMPANY, INC.

August 5th, 2026

QUESTION RESPONSE STATUS

PRFI1 Are sawcut joints acceptable in the sidewalk in lieu of Tooled joints? Yes but they would need to be sealed. Closed

The hatch for the concrete paving is all the same. All concrete is the same 6" unreinfored except the
PRFI2 Is all the concrete paving shown in the base bid to be 6” unreinforced? dumpster pad areas and the area by the loading dock needs to be 7" thick. Reinforcingis needed at Closed
the dumpster areas.

Is the Ramp on C4.02 near the loading dock to be included in our bid? If so please
PRFI3 K K R Ramps called by 'Structrual' are to be excluded. Closed
provide details for the wall and footing.

Not sure | know what dark line you are referencing. There are two dock levelers. There is a canopy at
PRFI4  |Whatis the dark line near the truck dock on C4.02 indicating? 4 encing Py Closed
the dock. There are screen walls on each side of the dumpster area.

Is the sidewalk shown at the truck dock next to the building to be included in 32A This 22" wide sidewalk area should be detailed by structural. | would exclude at this time until a detail

PRFIS
(site concrete BP)? can be provided.

Closed

Is integral curb acceptable in the concrete paving? Details show a separate curb and )
PRFI6 . Curbs and gutters shall be separate and concrete paving. Closed
gutter doweled to the concrete paving.

Are the bollards at the main entry standard steel bollards or decorative? If )
PRFI7 ) A A . Bollards in BP #02 & #03 are to be steel bollards only. Closed
decorative please provide more information.

PRFI8 Is 32A to include dumpster enclosure footings? If so please provide details. No, detail provided at a later time. Closed

PRFI9 Please clarify concrete paving sections. See response to RFI #02 above. Closed

PRFII0 There are notes that refer to landscape plans. Are these concrete items to be include [Site concrete shown by 'Landscape' to be bid out at a later date once drawings are received. These are Closed
in 32A? to be excluded in BP #02 & #03.

PRFII1  |Whatis the dark hatch around the building referring to? Nothing, it is just the outside face of wall. Closed

On Sheet C-6.06 it shows a 12" connection to existing but no fittings are called out. ) ) ) ) .
PRFI12 . X Use 12"x 8" tapping sleeve with 8" gate valve at this connection. This would be a hot tap. Closed
What fittings do we need to make the connection?

On Sheets C-6.02 & C-6.04 at the match line it shows 2 waterlines but no sizes are
PRFII3 | 7N e L Shows =watertines but no stz Sheet C-6.02 shows an 8" PVC DR 14 (WL-A) and a 6" C900 SDR 14 PVC fire service line. Closed

On Sheets C-6.02 & C-6.04 at the match line is shows what appears to be a new ) ) . )
L ) Response: This requires a 6" meter and vault assembly per COT STD 529, as shown on the detail on
PRFI14  |water meter & vault but nothing is called out for sizes. Only found a water meter at X K ) Closed
Sheet C-8.03. The same response applies for the waterline sizes, Q#2..
the Wellness Center.

PRFI15 |Lots of bends on the waterline lines but no sizes or type of bends are called out. Response: Correct; bends are to be the same size as the waterline. Closed
PRFI16 |Are light poles to be excluded? | do not see a layout or detail. Excluded by BP #02 & #03. Closed
PRFI17 |Concrete labeled as landscape sidewalk etc is excluded. Correct? Correct, exclude anything that says ‘Landscape or Structural’ Closed

Correct, and the adjacent sidewalk that says by structural. Will be bid out under the future buildin
PRFII8  |Dock footing and walls to be excluded? No detail comerets scope ! s by & Closed

Paving and sidewalk included around dumpster pads and Generator pad, but

PRFI19
dumpster foundations and actual generator pads are excluded. Correct?

Correct Closed




